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0101  1 276 $281,591.95 $92,643,750.82 329.000 LS N MOBILIZATION
0102  1 281 $580.85 $42,872,012.54 73,809.000 DA N MAINTENANCE OF TRAFFIC
0102  2  1 26 $300,647.79 $8,117,490.39 27.000 LS N SPECIAL DETOUR 1
0102  2  2 13 $164,233.78 $2,135,039.14 13.000 LS N SPECIAL DETOUR 2
0102  2  3 7 $133,081.91 $931,573.34 7.000 LS N SPECIAL DETOUR 3
0102  2  4 5 $167,090.84 $835,454.21 5.000 LS N SPECIAL DETOUR 4
0102  2  5 2 $19,518.04 $39,036.08 2.000 LS N SPECIAL DETOUR 5
0102  2  6 2 $15,781.01 $31,562.01 2.000 LS N SPECIAL DETOUR 6
0102  2  7 2 $19,229.72 $38,459.45 2.000 LS N SPECIAL DETOUR 7
0102  2  8 1 $382,000.00 $382,000.00 1.000 LS N SPECIAL DETOUR 8
0102  3 77 $17.55 $1,134,489.22 64,629.900 CY N COMMERCIAL MATL FOR DRIVEWAY MAINT
0102 11 1 $65.00 $1,092,000.00 16,800.000 MH N SERVICE PATROL- ROAD RANGER
0102 14 147 $45.48 $3,315,901.32 72,903.000 MH N TRAFFIC CONTROL OFFICER
0102 60 267 $.27 $1,032,801.98 3,795,917.000 ED N WORK ZONE SIGN
0102 61 37 $68.93 $116,698.40 1,693.000 EA N BUSINESS SIGN
0102 71 11 39 $15.45 $708,034.68 45,835.500 LF N BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 13 25 $31.95 $1,674,825.36 52,417.000 LF N BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14 47 $15.55 $5,184,448.43 333,399.000 LF N BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21 21 $4.37 $380,148.74 87,045.000 LF N BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23 16 $6.60 $323,201.18 48,995.000 LF N BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24 34 $1.68 $1,313,419.15 780,317.000 LF N BARRIER WALL,TEMP,REL,TYPE K
0102 73 3 $12.14 $6,375.00 525.000 LF N TEMPORARY GUARDRAIL
0102 74  1 258 $.14 $1,890,081.34 13,741,465.000 ED N CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74  2 147 $.28 $170,317.73 611,497.000 ED N CHANNELIZING DEVICE, TYPE III, 6'
0102 75  1 6 $17.53 $685,364.07 39,096.000 LF N TEMPORARY SEPARATOR, F&I REMOVE
0102 76 196 $6.70 $519,286.73 77,495.000 ED N ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 77 254 $.29 $396,137.04 1,379,219.000 ED N HIGH INTENSITY FLASH LI,TEMP,TYP B
0102 78 156 $3.13 $1,412,451.10 451,699.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 99 231 $12.57 $2,026,115.25 161,126.000 ED N PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104 94 $7.54 $904,696.89 119,949.000 ED N TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107  1 96 $6.38 $759,163.01 119,010.000 ED N TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150  1 48 $5.34 $159,037.22 29,756.000 ED N PORTABLE REGULATORY,SIGN
0102150  2 49 $5.82 $172,431.95 29,641.000 ED N RADAR SPEED DISPLAY UNIT
0102909 1 $100.00 $2,800.00 28.000 DA N TEMPORARY RAISED RUMBLE STRIPS
0102911  1 15 $1.99 $80,893.41 40,664.200 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SKIP
0102911  2 37 $2.01 $500,506.20 249,013.300 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SOLID
0102911  3 7 $5.55 $11,959.34 2,154.000 SF N PAVT MARKING REMOVABLE TAPE,WH-BLK,OTHER
0102912  1 3 $2.94 $1,691.84 576.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912  2 37 $1.90 $561,915.43 295,269.400 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104  1 35 $.85 $244,293.10 287,950.000 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL
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0104  6 2 $18.87 $43,864.00 2,324.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104  7 3 $1,787.50 $14,300.00 8.000 EA N SEDIMENT BASIN / CONTAINMENT SYSTEM
0104  9 4 $2,372.74 $21,354.68 9.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10  3 192 $1.10 $1,904,677.16 1,734,964.700 LF N SEDIMENT BARRIER
0104 11 93 $7.56 $892,200.61 117,984.000 LF N FLOATING TURBIDITY BARRIER
0104 12 50 $4.71 $141,729.51 30,083.800 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15 43 $1,521.51 $225,183.99 148.000 EA N SOIL TRACKING PREVENTION DEVICE
0104 18 156 $80.52 $558,007.95 6,930.000 EA N INLET PROTECTION SYSTEM
0104 19 17 $.40 $24,784.60 61,246.000 SY N CHEMICAL TREATMENT FOR EROSION CONTROL
0107  1 173 $19.39 $1,207,770.62 62,280.682 AC N LITTER REMOVAL
0107  2 172 $35.31 $2,038,773.97 57,736.427 AC N MOWING
0109 71  1 1 $23.00 $8,280.00 360.000 DA N FIELD OFFICE, 300 SQ FT
0109 71  2 6 $77.06 $107,881.10 1,400.000 DA N FIELD OFFICE, 600 SQ FT
0109 71  3 20 $76.23 $522,180.15 6,850.000 DA N FIELD OFFICE, 900 SQ FT
0109 71  4 2 $74.39 $63,600.00 855.000 DA N FIELD OFFICE,1200 SQ FT
0109 71  5 2 $94.36 $143,420.00 1,520.000 DA N FIELD OFFICE,1500 SQ FT
0110  1  1 203 $13,351.62 $28,733,175.04 2,152.036 AC N CLEARING & GRUBBING
0110  2  1 6 $7,087.64 $108,299.08 15.280 AC N CLEARING & GRUBBING (PUSH BUTTON CONT)
0110  3 53 $31.65 $9,482,352.24 299,632.100 SF N REMOVAL OF EXISTING STRUCTURE
0110  4 130 $14.24 $3,374,502.24 236,916.800 SY N REMOVAL OF EXISTING CONCRETE PAVEMENT
0110  6 2 $2,276.25 $9,105.00 4.000 EA N PLUGGING WATER WELLS, NON-ARTESIAN
0110  7  1 47 $113.51 $106,927.98 942.000 EA N MAILBOX, F&I SINGLE
0110  8 1 $12,500.00 $25,000.00 2.000 DA N UNDERWATER DEBRIS REMOVAL
0110 12  1 3 $205.20 $1,461,430.94 7,122.000 SY N HYDRODEMOLITION, REM OF DECK SURFACE
0110 15 2 $50,960.00 $101,920.00 2.000 LS N ARBORIST WORK, COMPLETE
0110 15  1 7 $623.70 $96,674.00 155.000 EA N ARBORIST WORK, TREE TRIMMING- LIMBS/ROOT
0110 15  2 1 $5,000.00 $5,000.00 1.000 EA N ARBORIST WORK, TREE PRESERV RELOCATION
0110 20  1 1 $13.21 $30,224.48 2,288.000 SF N REMOVAL OF EXISTING WALL, MSE WALL
0110 20  3 1 $49.85 $43,369.50 870.000 SF N REMOVAL OF EXISTING WALL, NOISE  WALL
0110 71  1 3 $248.67 $426,218.00 1,714.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73 2 $17.98 $83,660.00 4,654.000 LF N REMOVE EXISTING BULKHEAD
0110 86 29 $2,297.90 $73,532.88 32.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120  1 141 $4.78 $14,827,367.37 3,103,035.130 CY N REGULAR EXCAVATION
0120  2  2 66 $10.33 $1,630,454.58 157,775.250 CY N BORROW EXCAVATION, TRUCK MEASURE
0120  3 4 $4.70 $45,826.74 9,755.000 CY N LATERAL DITCH EXCAVATION
0120  4 28 $6.99 $923,449.31 132,199.300 CY N SUBSOIL EXCAVATION
0120  5 6 $25.83 $138,912.60 5,378.000 CY N CHANNEL EXCAVATION
0120  6 126 $6.55 $15,100,845.37 2,304,699.500 CY N EMBANKMENT
0120 71 35 $18,767.82 $825,784.20 44.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 73 1 $5.00 $100.00 20.000 CY N LIGHTWEIGHT AGGREGATE FILL
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0121 70 33 $116.90 $1,141,823.37 9,767.920 CY N FLOWABLE FILL
0125  1 10 $12.62 $213,003.27 16,876.000 CY N EXCAVATION FOR STRUCTURES
0125  3 4 $30.23 $22,552.00 746.000 CY N SELECT BEDDING MATERIAL
0142 70 4 $8.04 $246,826.50 30,704.000 CY N FILL SAND
0145  1 2 $2.93 $43,652.00 14,903.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE
0145  2 8 $5.93 $237,159.42 40,020.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71 7 $4.55 $44,362.00 9,742.000 SY N REINFORCEMENT GRID FOR SOIL STABILIZAT
0145 72 1 $36.00 $68,256.00 1,896.000 SY N CELLULAR CONFINEMENT FOR SOIL STABILIZAT
0160  4 130 $3.07 $9,040,490.42 2,940,318.100 SY N TYPE B STABILIZATION
0162  1 11 72 $.84 $1,498,124.38 1,774,427.500 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"
0162  1 12 4 $6.74 $193,327.12 28,664.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"
0162  1 33 2 $6.47 $19,914.72 3,078.000 SY N PREPARED SOIL LAYER, BLANKET, SPECIAL
0173 71 1 $65.00 $1,950.00 30.000 EA N DRILLING HOLES FOR PRESSURE GROUTING
0173 76 9 $17.44 $87,293.80 5,005.000 LF N GROUT PIPE INSTALLATION
0173 77  1 7 $140.62 $90,700.00 645.000 CY N SUBSURF PRESSURE GROUTING,SAND CEM
0173 77  3 2 $204.55 $136,027.40 665.000 CY N SUBSURF PRESSURE GROUTING, CEM SLURRY
0210  1  1 4 $.95 $17,632.22 18,528.000 SY N REWORKING LIMEROCK BASE, 6"
0210  1  8 1 $5.25 $7,612.50 1,450.000 SY N REWORKING LIMEROCK BASE, 4"
0210  1  9 2 $7.98 $11,314.19 1,418.600 SY N REWORKING LIMEROCK BASE, 3"
0210  2 3 $31.77 $23,509.43 740.000 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701 73 $9.39 $2,825,051.47 300,869.000 SY N OPTIONAL BASE,BASE GROUP 01
0285702 11 $8.53 $1,189,801.77 139,519.600 SY N OPTIONAL BASE,BASE GROUP 02
0285703 7 $19.64 $437,000.81 22,248.000 SY N OPTIONAL BASE,BASE GROUP 03
0285704 22 $9.94 $3,138,025.14 315,765.100 SY N OPTIONAL BASE,BASE GROUP 04
0285705 5 $9.81 $215,501.27 21,972.500 SY N OPTIONAL BASE,BASE GROUP 05
0285706 39 $16.75 $2,811,936.82 167,859.600 SY N OPTIONAL BASE,BASE GROUP 06
0285707 9 $20.83 $872,397.20 41,875.000 SY N OPTIONAL BASE,BASE GROUP 07
0285708 4 $15.38 $112,718.10 7,331.000 SY N OPTIONAL BASE,BASE GROUP 08
0285709 79 $19.06 $8,555,938.71 448,819.800 SY N OPTIONAL BASE,BASE GROUP 09
0285710 18 $13.81 $2,618,315.40 189,578.000 SY N OPTIONAL BASE,BASE GROUP 10
0285711 24 $12.96 $9,387,487.01 724,091.000 SY N OPTIONAL BASE,BASE GROUP 11
0285712 11 $14.66 $3,630,683.80 247,659.000 SY N OPTIONAL BASE,BASE GROUP 12
0285713 12 $40.45 $2,002,454.72 49,508.000 SY N OPTIONAL BASE,BASE GROUP 13
0285714 2 $74.98 $74,528.00 994.000 SY N OPTIONAL BASE,BASE GROUP 14
0285715 26 $46.95 $3,731,398.32 79,469.680 SY N OPTIONAL BASE,BASE GROUP 15
0286  1 33 $12.19 $1,164,605.55 95,520.600 SY N TURNOUT CONSTRUCTION
0286  2 4 $136.00 $79,340.30 583.400 TN N TURNOUT CONSTRUCTION-ASPHALT
0287  1 3 $162.70 $966,270.00 5,938.900 CY N ASPHALT TREATED PERMEABLE BASE
0288001 2 $672.69 $372,000.10 553.000 CY N CEMENT TREATED PERMEABLE BASE
0327 70  1 85 $2.12 $3,499,635.20 1,653,774.600 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH
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0327 70  2 13 $2.29 $1,131,038.36 494,625.000 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70  3 2 $3.69 $8,838.25 2,395.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70  4 37 $2.09 $2,642,338.93 1,263,925.100 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70  5 54 $2.30 $4,360,821.52 1,893,791.430 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70  6 94 $1.65 $5,130,323.45 3,117,662.340 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70  7 8 $3.86 $554,465.39 143,626.100 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70  8 25 $1.84 $1,757,669.85 957,648.000 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 10 1 $2.50 $250.00 100.000 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11 22 $1.67 $3,011,479.44 1,807,257.000 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12 7 $1.56 $184,952.26 118,892.000 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13 22 $2.17 $1,325,683.90 610,258.000 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15 16 $1.48 $2,104,708.57 1,422,222.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16 8 $1.49 $174,215.97 116,883.000 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17 5 $1.99 $1,190,474.38 598,791.000 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 19 31 $1.60 $1,351,583.63 843,191.000 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 4 $1.59 $319,032.36 200,917.000 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21 1 $8.00 $8,632.00 1,079.000 SY N MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 22 2 $2.46 $22,249.15 9,061.000 SY N MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23 1 $7.45 $72,607.70 9,746.000 SY N MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26 2 $3.16 $51,215.01 16,197.000 SY N MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 30 1 $4.28 $64,957.56 15,177.000 SY N MILLING EXIST ASPH PAVT,11.5" AVG DEPTH
0334  1 11 12 $85.71 $1,167,920.24 13,626.150 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334  1 12 44 $82.86 $9,374,067.48 113,136.770 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334  1 13 109 $84.50 $51,965,710.72 614,975.140 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334  1 14 15 $84.75 $8,401,644.51 99,129.700 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334  1 22 22 $84.09 $9,806,702.23 116,615.100 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22,PMA
0334  1 23 36 $88.47 $32,352,054.90 365,665.170 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22,PMA
0334  1 24 27 $90.34 $24,433,933.12 270,478.500 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22,PMA
0334  1 25 4 $82.67 $10,920,063.68 132,085.500 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22,PMA
0337  7 22 44 $119.26 $29,518,354.18 247,506.000 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22,PMA
0337  7 24 4 $148.65 $941,538.50 6,333.900 TN N ASPH CONC FC, FC-5, PG 76-22, ARB
0337  7 40 20 $95.75 $6,554,115.63 68,449.400 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337  7 41 3 $91.71 $641,002.32 6,989.800 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337  7 42 16 $98.57 $6,020,193.10 61,075.600 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337  7 43 32 $101.82 $8,757,497.29 86,009.220 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337  7 45 14 $114.30 $1,674,104.72 14,646.200 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337  7 55 1 $87.00 $701,829.00 8,067.000 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 82-22
0337  7 71 3 $119.43 $380,416.25 3,185.350 TN N ASPH CONC FC,TRAF B,FC-9.5,PG 76-22, ARB
0337  7 72 2 $137.20 $441,791.00 3,220.000 TN N ASPH CONC FC,TRAF B,FC-12.5,PG 76-22,ARB
0337  7 73 9 $103.37 $1,875,970.92 18,147.670 TN N ASPH CONC FC,TRAF C,FC-9.5,PG 76-22, ARB



CESPO05 08/15/2014-09.19.56 Page:     5
Florida Department of Transportation

Item Average Unit Cost 
From 2013/01/01  to 2013/12/31 

Contract Type: ALL    Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101   To:  1999999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0337  7 74 5 $103.98 $5,279,587.04 50,773.690 TN N ASPH CONC FC,TRAF C,FC-12.5,PG 76-22,ARB
0339  1 140 $163.37 $3,609,418.80 22,093.520 TN N MISCELLANEOUS ASPHALT PAVEMENT
0341 70 3 $5.99 $391,872.72 65,406.000 SY N ASPHALT RUBBER MEMBRANE INTERLAYER
0352 70 11 $4.08 $1,344,541.30 329,266.000 SY N GRINDING CONCRETE PAVT
0353 70 5 $477.23 $4,559,040.00 9,553.100 CY N CONC PAVT SLAB REPLACEMENT
0370  1 1 $85.00 $4,930.00 58.000 LF N BRIDGE APPR EXP JOINT FOR CONC PVMT
0400  0 11 46 $443.49 $3,420,062.30 7,711.700 CY N CONC CLASS NS, GRAVITY WALL
0400  0 13 7 $596.20 $19,734.14 33.100 CY N CONC CLASS NS, STEPS
0400  1  2 51 $790.71 $833,561.32 1,054.200 CY N CONC CLASS I, ENDWALLS
0400  1 11 4 $615.87 $100,140.19 162.600 CY N CONC CLASS I, RETAINING WALLS
0400  1 25 2 $269.23 $17,500.00 65.000 CY N CONC CLASS I, MASS SUBSTRUCTURE
0400  2  1 8 $794.67 $1,472,021.58 1,852.360 CY N CONC CLASS II, CULVERTS
0400  2  2 3 $703.96 $45,687.30 64.900 CY N CONC CLASS II, ENDWALLS
0400  2  4 30 $625.66 $10,839,041.56 17,324.200 CY N CONC CLASS II, SUPERSTRUCTURE
0400  2  5 13 $743.49 $1,797,534.62 2,417.700 CY N CONC CLASS II, SUBSTRUCTURE
0400  2 10 35 $375.80 $2,226,593.18 5,925.000 CY N CONC CLASS II, APPROACH SLABS
0400  2 11 6 $531.10 $590,587.50 1,112.000 CY N CONC CLASS II, RETAINING WALLS
0400  2 12 2 $358.14 $31,480.50 87.900 CY N CONC CLASS II, TRENCH SLAB
0400  2 25 2 $442.43 $143,745.00 324.900 CY N CONC CLASS II, MASS, SUBSTRUCTURE
0400  2 41 2 $904.15 $169,800.00 187.800 CY N CONC CLASS II, PRECAST DECK OVERLAY
0400  3  8 1 $1,350.00 $67,500.00 50.000 CY N CONC CLASS III, BULKHEAD
0400  3 20 6 $601.60 $132,653.00 220.500 CY N CONC CLASS III, SEAL
0400  4  1 12 $909.61 $1,971,576.92 2,167.500 CY N CONC CLASS IV, CULVERTS
0400  4  4 14 $813.96 $3,010,273.28 3,698.300 CY N CONC CLASS IV, SUPERSTRUCTURE
0400  4  5 33 $939.86 $6,033,012.99 6,419.080 CY N CONC CLASS IV, SUBSTRUCTURE
0400  4  6 1 $250.00 $28,000.00 112.000 CY N CONC CLASS IV, COUNTERWEIGHT
0400  4  8 10 $638.27 $1,473,516.05 2,308.600 CY N CONC CLASS IV, BULKHEAD
0400  4 11 10 $567.59 $1,946,448.17 3,429.300 CY N CONC CLASS IV, RETAINING WALLS
0400  4 25 7 $662.76 $1,589,233.00 2,397.900 CY N CONC CLASS IV, MASS, SUBSTRUCTURE
0400  7 13 $5.27 $141,879.45 26,900.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"
0400  9 24 $9.89 $388,095.53 39,232.000 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5"&>
0400 32 4 $11,738.14 $253,543.80 21.600 CY N CONCRETE FOR JOINT REPAIR
0400 60  1 5 $36,080.38 $288,643.00 8.000 LS N CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60  3 5 $67.25 $1,210,628.70 18,001.000 LF N CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60  4 5 $119,292.24 $954,337.90 8.000 LS N CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72 1 $31.72 $50,434.80 1,590.000 SF N PRECAST BULKHEAD PANELS
0400 91 2 $2,166.67 $6,500.00 3.000 EA N DEWATERING FOR SPREAD FOOTINGS
0400128 2 $11.46 $17,320.00 1,512.000 LF N GRTNING PRCST DECK PNL, NON-SHRINK GRTN
0400136 2 $33.12 $854,302.84 25,793.000 SY N EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140  1 1 $7,760.00 $1,086,400.00 140.000 EA N NEOPRENE PAD REPLACEMENT, BENT/PIER
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0400140  2 1 $3,500.00 $7,000.00 2.000 EA N NEOPRENE PAD REPLACEMENT, ABUTMENT
0400142  3 4 $20.56 $1,484,550.00 72,214.000 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142  7 3 $52.19 $1,820,808.74 34,889.600 SF N CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400142  9 1 $148.00 $258,556.00 1,747.000 SF N CATHODIC PROTECTION SYSTEM,OTHER MATRL
0400143 14 $1.21 $1,350,285.47 1,113,304.200 SF N CLEAN & COAT CONCRETE SURF , CLASS 5
0400145 3 $.72 $88,472.80 122,248.000 SF N CLEANING CONC SURFACE
0400147 20 $916.66 $478,955.20 522.500 CF N COMPOSITE NEOPRENE PADS
0400153 3 $410.27 $24,205.74 59.000 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 6 $119.07 $632,112.40 5,308.800 CF N RESTORE SPALLED AREAS, GUNITE
0401 70  1 12 $384.85 $366,838.61 953.200 CF N RESTORE SPALLED AREAS, EPOXY
0401 70  2 10 $377.80 $1,579,702.80 4,181.300 CF N RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70  3 5 $255.36 $1,095,202.00 4,288.900 CF N RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70  4 7 $485.51 $329,903.47 679.500 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70  5 4 $306.07 $31,525.00 103.000 CF N RESTORE SPALL AREAS,CONTRACTORS OPTION
0401 70  6 2 $737.03 $65,595.30 89.000 CF N SPALL A RESTORE, THERMOSET POLYMER CNC
0404  1 1 $881.65 $160,107.64 181.600 CY N PRECAST BENT CAPS
0404  5 12 1 $231.42 $539,440.02 2,331.000 SY N PRECAST DECK PANEL, NONPRES, 8.5"
0404  5 22 1 $271.35 $561,151.80 2,068.000 SY N PRECAST DECK PANEL, PRETEN, 8.5"
0404  5 25 1 $283.96 $74,681.48 263.000 SY N PRECAST DECK PANEL, PRETEN, 10."
0404  6 1 $1,868.26 $311,625.77 166.800 CY N GROUT- PRECAST DECK PANEL
0404  7 1 $42.32 $215,154.88 5,084.000 LF N CLOSURE JOINT FOR PRECAST DECK PANEL
0405 70  1 1 $600.00 $21,000.00 35.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYPE I
0405 70  2 1 $41.47 $131,866.31 3,179.800 CF N LATEX MOD PORTLAND CEMENT CONC, TYP III
0411  1 14 $89.56 $66,776.11 745.600 GA N EPOXY MATERIAL- STRUCTURES REHAB
0411  2 17 $41.01 $371,301.28 9,055.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB
0411  2  1 1 $.01 $.50 50.000 LF N INJECT AND SEAL CRACK- MAINT CONTR ONLY
0413149 3 $41.52 $30,042.75 723.600 GA N PENETRANT SEALER
0413151 7 $92.82 $1,052,873.41 11,343.000 GA N METHACRYLATE MONOMER
0413154 8 $.92 $1,007,811.69 1,094,789.000 SF N CLEAN & SEAL CONC- PENETR OR METHACR
0415  1  1 14 $1.23 $260,369.51 212,141.000 LB N REINF STEEL- ROADWAY
0415  1  3 13 $.94 $277,242.47 294,479.000 LB N REINF STEEL- RETAINING WALL
0415  1  4 38 $.83 $4,176,994.97 5,056,781.000 LB N REINF STEEL- SUPERSTRUCTURE
0415  1  5 39 $.87 $1,796,043.01 2,058,750.000 LB N REINF STEEL- SUBSTRUCTURE
0415  1  6 28 $.37 $206,351.01 550,510.000 LB N REINF STEEL- MISCELLANEOUS
0415  1  8 10 $1.15 $257,829.66 223,237.000 LB N REINF STEEL- BULKHEAD
0415  1  9 39 $.89 $1,065,668.68 1,190,750.000 LB N REINF STEEL- APPROACH SLABS
0415  2  6 1 $9.00 $323,910.00 35,990.000 LB N REINF STEEL- STAINLESS, MISCELLANEOUS
0425  1201 14 $3,677.51 $114,002.67 31.000 EA N INLETS, CURB, TYPE 9, <10'
0425  1202 1 $3,000.00 $3,000.00 1.000 EA N INLETS, CURB, TYPE 9, >10'
0425  1203 5 $4,974.97 $29,849.79 6.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'
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0425  1205 4 $2,165.71 $30,320.00 14.000 EA N INLETS, CURB, TYPE 9, PARTIAL
0425  1211 1 $4,900.00 $4,900.00 1.000 EA N INLETS, CURB, TYPE 10, <10'
0425  1215 1 $2,500.00 $5,000.00 2.000 EA N INLETS, CURB, TYPE 10, PARTIAL
0425  1311 9 $4,261.28 $132,099.65 31.000 EA N INLETS, CURB, TYPE P-1, <10'
0425  1312 1 $4,500.00 $4,500.00 1.000 EA N INLETS, CURB TYPE P-1, >10'
0425  1315 3 $3,843.63 $23,061.75 6.000 EA N INLETS, CURB TYPE P-1, PARTIAL
0425  1321 6 $4,553.49 $31,874.40 7.000 EA N INLETS, CURB, TYPE P-2, <10'
0425  1325 2 $4,812.80 $24,064.00 5.000 EA N INLETS, CURB, TYPE P-2, PARTIAL
0425  1329 1 $2,036.62 $2,036.62 1.000 EA N INLETS, CURB TYPE P-2, MODIFY
0425  1331 6 $3,527.33 $627,864.00 178.000 EA N INLETS, CURB, TYPE P-3, <10'
0425  1332 1 $4,300.00 $8,600.00 2.000 EA N INLETS, CURB, TYPE P-3, >10'
0425  1335 4 $4,853.00 $24,265.02 5.000 EA N INLETS, CURB, TYPE P-3, PARTIAL
0425  1341 9 $4,248.17 $318,612.66 75.000 EA N INLETS, CURB, TYPE P-4, <10'
0425  1342 1 $4,500.00 $4,500.00 1.000 EA N INLETS, CURB, TYPE P-4, >10'
0425  1345 3 $3,810.87 $11,432.61 3.000 EA N INLETS, CURB, TYPE P-4, PARTIAL
0425  1351 45 $3,718.09 $1,152,607.04 310.000 EA N INLETS, CURB, TYPE P-5, <10'
0425  1352 7 $5,394.53 $129,468.75 24.000 EA N INLETS, CURB, TYPE P-5, >10'
0425  1355 11 $3,236.77 $110,050.15 34.000 EA N INLETS, CURB, TYPE P-5, PARTIAL
0425  1359 1 $3,900.00 $11,700.00 3.000 EA N INLETS, CURB, TYPE P-5, MODIFY
0425  1361 35 $4,431.22 $611,508.59 138.000 EA N INLETS, CURB, TYPE P-6, <10'
0425  1362 2 $4,289.37 $8,578.73 2.000 EA N INLETS, CURB, TYPE P-6, >10'
0425  1365 10 $3,398.72 $105,360.40 31.000 EA N INLETS, CURB, TYPE P-6, PARTIAL
0425  1369 1 $4,600.00 $13,800.00 3.000 EA N INLETS, CURB, TYPE P-6, MODIFY
0425  1411 1 $6,800.00 $20,400.00 3.000 EA N INLETS, CURB TYPE J-1, <10'
0425  1415 2 $5,039.04 $10,078.08 2.000 EA N INLETS, CURB, TYPE J-1, PARTIAL
0425  1421 2 $4,880.07 $14,640.21 3.000 EA N INLETS, CURB, TYPE J-2, <10'
0425  1431 3 $5,913.52 $112,356.84 19.000 EA N INLETS, CURB, TYPE J-3, <10'
0425  1432 2 $6,498.70 $51,989.60 8.000 EA N INLETS, CURB, TYPE J-3, >10'
0425  1441 3 $5,518.13 $66,217.58 12.000 EA N INLETS, CURB, TYPE J-4, <10'
0425  1442 2 $4,569.25 $9,138.50 2.000 EA N INLETS, CURB, TYPE J-4, >10'
0425  1445 1 $5,432.61 $5,432.61 1.000 EA N INLETS, CURB, TYPE J-4, PARTIAL
0425  1451 20 $6,096.31 $359,682.31 59.000 EA N INLETS, CURB, TYPE J-5, <10'
0425  1452 4 $6,598.90 $125,379.19 19.000 EA N INLETS, CURB, TYPE J-5, >10'
0425  1455 4 $4,007.50 $16,030.00 4.000 EA N INLETS, CURB, TYPE J-5, PARTIAL
0425  1461 14 $7,022.44 $217,695.60 31.000 EA N INLETS, CURB, TYPE J-6, <10'
0425  1462 5 $7,509.24 $97,620.12 13.000 EA N INLETS, CURB, TYPE J-6, >10'
0425  1465 1 $1,837.50 $1,837.50 1.000 EA N INLETS, CURB, TYPE J-6, PARTIAL
0425  1471 10 $2,758.36 $239,977.50 87.000 EA N INLETS, CURB, TYPE 7, <10'
0425  1472 2 $4,766.67 $28,600.00 6.000 EA N INLETS, CURB, TYPE 7, >10'
0425  1473 2 $4,325.00 $8,650.00 2.000 EA N INLETS, CURB, TYPE 7, J BOT , <10'
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0425  1474 1 $6,000.00 $12,000.00 2.000 EA N INLETS, CURB, TYPE 7, J BOT , >10'
0425  1485 1 $1,680.00 $3,360.00 2.000 EA N INLETS, CURB, TYPE 8, PARTIAL
0425  1501 5 $2,703.36 $59,473.81 22.000 EA N INLETS, DT BOT, TYPE A, <10'
0425  1503 4 $3,650.45 $54,756.76 15.000 EA N INLETS, DT BOT, TYPE A, J BOT, <10'
0425  1504 1 $5,500.00 $11,000.00 2.000 EA N INLETS, DT BOT, TYPE A, J BOT, >10'
0425  1505 1 $2,100.00 $2,100.00 1.000 EA N INLETS, DT BOT, TYPE A, PARTIAL
0425  1511 9 $3,907.48 $109,409.55 28.000 EA N INLETS, DT BOT, TYPE B, <10'
0425  1513 2 $3,993.00 $19,965.00 5.000 EA N INLETS, DT BOT, TYPE B, J BOT,<10'
0425  1519 1 $4,500.00 $4,500.00 1.000 EA N INLETS, DT BOT, TYPE B, MODIFY
0425  1521 44 $2,181.76 $647,982.59 297.000 EA N INLETS, DT BOT, TYPE C, <10'
0425  1522 1 $3,000.00 $3,000.00 1.000 EA N INLETS, DT BOT, TYPE C, >10'
0425  1523 10 $5,597.06 $195,897.19 35.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'
0425  1524 1 $4,000.00 $8,000.00 2.000 EA N INLETS, DT BOT, TYPE C, J BOT, >10'
0425  1525 10 $2,312.83 $57,820.69 25.000 EA N INLETS, DT BOT, TYPE C, PARTIAL
0425  1529 4 $3,252.99 $32,529.89 10.000 EA N INLETS, DT BOT, TYPE C, MODIFY
0425  1531 10 $2,581.80 $61,963.11 24.000 EA N INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425  1532 1 $2,550.00 $2,550.00 1.000 EA N INLETS, DT BOT, TYPE C, MOD, >10'
0425  1533 1 $3,428.00 $23,996.00 7.000 EA N INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425  1541 37 $2,548.14 $491,791.02 193.000 EA N INLETS, DT BOT, TYPE D, <10'
0425  1542 1 $3,150.00 $6,300.00 2.000 EA N INLETS, DT BOT, TYPE D, >10'
0425  1543 10 $4,790.64 $143,719.24 30.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'
0425  1544 1 $6,000.00 $42,000.00 7.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'
0425  1545 3 $2,740.82 $10,963.27 4.000 EA N INLETS, DT BOT,TYPE D, PARTIAL
0425  1549 12 $3,079.85 $246,388.14 80.000 EA N INLETS, DT BOT, TYPE D, MODIFY
0425  1551 20 $2,977.41 $342,402.08 115.000 EA N INLETS, DT BOT, TYPE E, <10'
0425  1553 4 $2,676.34 $18,734.38 7.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'
0425  1555 1 $1,515.00 $1,515.00 1.000 EA N INLETS, DT BOT, TYPE E, PARTIAL
0425  1559 3 $5,960.49 $23,841.96 4.000 EA N INLETS, DT BOT, TYPE E, MODIFY
0425  1561 11 $3,510.49 $291,370.28 83.000 EA N INLETS, DT BOT, TYPE F, <10'
0425  1562 1 $4,070.00 $12,210.00 3.000 EA N INLETS, DT BOT, TYPE F, >10'
0425  1563 3 $5,808.15 $75,506.00 13.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10'
0425  1565 3 $2,884.61 $28,846.12 10.000 EA N INLETS, DT BOT,TYPE F, PARTIAL
0425  1571 8 $5,211.97 $161,570.96 31.000 EA N INLETS, DT BOT, TYPE G, <10'
0425  1572 1 $8,250.00 $8,250.00 1.000 EA N INLETS, DT BOT, TYPE G, >10'
0425  1575 1 $2,532.75 $2,532.75 1.000 EA N INLETS, DT BOT,TYPE G, PARTIAL
0425  1581 11 $5,264.83 $131,620.81 25.000 EA N INLETS, DT BOT, TYPE H, <10'
0425  1589 6 $6,007.77 $54,069.94 9.000 EA N INLETS, DT BOT, TYPE H, MODIFY
0425  1601 2 $3,224.06 $9,672.19 3.000 EA N INLETS, DT BOT, TYPE J, <10'
0425  1609 2 $2,817.03 $5,634.05 2.000 EA N INLETS, DT BOT, TYPE J, MODIFY
0425  1619 1 $3,000.00 $6,000.00 2.000 EA N INLETS, DT BOT, TYPE K, J BOT, MODIFY
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0425  1701 13 $2,842.62 $548,625.61 193.000 EA N INLETS, GUTTER, TYPE S, <10'
0425  1702 2 $4,809.46 $9,618.91 2.000 EA N INLETS, GUTTER, TYPE S, >10'
0425  1703 6 $3,767.51 $94,187.80 25.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'
0425  1704 2 $4,600.00 $9,200.00 2.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'
0425  1705 3 $2,309.33 $6,927.99 3.000 EA N INLETS, GUTTER, TYPE S, PARTIAL
0425  1711 13 $2,993.47 $59,869.47 20.000 EA N INLETS, GUTTER, TYPE V, <10'
0425  1713 5 $7,075.35 $205,185.16 29.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'
0425  1714 1 $5,269.60 $5,269.60 1.000 EA N INLETS, GUTTER, TYPE V, J BOT, >10'
0425  1715 1 $2,000.00 $2,000.00 1.000 EA N INLETS, GUTTER, TYPE V, PARTIAL
0425  1801 4 $3,085.95 $70,976.92 23.000 EA N INLETS, MED BARRIER, TYPE 1, <10'
0425  1811 2 $2,828.57 $19,800.00 7.000 EA N INLETS, MED BARRIER, TYPE 2, <10'
0425  1841 5 $4,013.03 $188,612.28 47.000 EA N INLETS, MED BARRIER, TYPE 3, <10'
0425  1843 2 $5,250.00 $10,500.00 2.000 EA N INLETS, MED BARRIER, TYPE 3,J BOT,<10'
0425  1844 2 $7,629.44 $68,664.97 9.000 EA N INLETS, MED BARRIER, TYPE 3,J BOT,>10'
0425  1851 4 $4,309.93 $43,099.32 10.000 EA N INLETS, MED BARRIER, TYPE 4, <10'
0425  1853 2 $5,006.52 $10,013.04 2.000 EA N INLETS, MED BARRIER, TYPE 4, J BOT, <10'
0425  1855 1 $2,800.00 $2,800.00 1.000 EA N INLETS, MED BARRIER, TYPE 4, PARTIAL
0425  1861 2 $5,475.00 $21,900.00 4.000 EA N INLETS, MB, TYPE 5, < 10'
0425  1863 1 $5,400.00 $5,400.00 1.000 EA N INLETS, MB, TYPE 5, J BOT, <10'
0425  1881 3 $4,498.01 $31,486.04 7.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'
0425  1883 1 $4,500.00 $18,000.00 4.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425  1884 1 $9,133.11 $9,133.11 1.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425  1891 12 $3,952.99 $964,529.76 244.000 EA N INLETS, BARRIER WALL, <10'
0425  1892 4 $5,492.62 $43,940.98 8.000 EA N INLETS, BARRIER WALL, >10'
0425  1893 7 $5,841.51 $595,834.26 102.000 EA N INLETS, BARRIER WALL, J BOT, <10'
0425  1894 3 $5,685.00 $22,740.00 4.000 EA N INLETS, BARRIER WALL, J BOT, >10'
0425  1895 1 $3,350.00 $3,350.00 1.000 EA N INLETS, BARRIER WALL, PARTIAL
0425  1901 5 $5,023.64 $60,283.66 12.000 EA N INLETS, SPECIAL, <10'
0425  1903 2 $5,474.00 $16,422.00 3.000 EA N INLETS, SPECIAL, J BOTTOM <10'
0425  1905 3 $3,875.80 $38,758.00 10.000 EA N INLETS, SPECIAL, PARTIAL
0425  1910 13 $2,521.50 $70,602.04 28.000 EA N INLETS, CLOSED FLUME
0425  2 41 44 $3,400.94 $323,089.12 95.000 EA N MANHOLES, P-7, <10'
0425  2 42 9 $4,461.09 $133,832.57 30.000 EA N MANHOLES, P-7, >10'
0425  2 43 19 $2,173.48 $91,285.97 42.000 EA N MANHOLES, P-7, PARTIAL
0425  2 61 39 $2,364.58 $673,906.39 285.000 EA N MANHOLES, P-8, <10'
0425  2 62 8 $3,664.77 $190,568.24 52.000 EA N MANHOLES, P-8, >10'
0425  2 63 13 $2,086.59 $68,857.49 33.000 EA N MANHOLES, P-8, PARTIAL
0425  2 71 21 $5,774.00 $294,474.15 51.000 EA N MANHOLES, J-7, <10'
0425  2 72 5 $9,809.28 $147,139.14 15.000 EA N MANHOLES, J-7, >10'
0425  2 73 4 $3,374.89 $50,623.29 15.000 EA N MANHOLES, J-7, PARTIAL
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0425  2 91 33 $5,054.99 $500,444.25 99.000 EA N MANHOLES, J-8, <10'
0425  2 92 9 $5,344.19 $219,111.84 41.000 EA N MANHOLES, J-8, >10'
0425  2 93 2 $3,607.50 $14,430.00 4.000 EA N MANHOLES, J-8, PARTIAL
0425  2101 6 $7,223.19 $187,803.00 26.000 EA N MANHOLES, SPECIAL, <10'
0425  2102 3 $15,064.58 $75,322.89 5.000 EA N MANHOLES, SPECIAL, >10'
0425  2110 3 $1,057.41 $121,602.20 115.000 EA N MANHOLES, REPAIR
0425  3 41 1 $6,880.00 $6,880.00 1.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'
0425  3 43 6 $2,054.55 $45,200.00 22.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425  3 61 3 $4,981.89 $19,927.54 4.000 EA N JUNCTION BOXES, J-7, <10'
0425  3 63 1 $3,241.59 $3,241.59 1.000 EA N JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425  3 81 1 $6,300.00 $25,200.00 4.000 EA N JUNCTION BOX, DRAINAGE, SPECIAL, < 10'
0425  3 83 2 $2,460.91 $7,382.74 3.000 EA N JUNCTION BOX, DRAINAGE, SPECIAL, PARTIAL
0425  4 10 $1,256.36 $47,741.78 38.000 EA N INLETS, ADJUST
0425  5 66 $455.19 $419,684.87 922.000 EA N MANHOLE, ADJUST
0425  5  1 40 $552.58 $234,291.83 424.000 EA N MANHOLE, ADJUST, UTILITIES
0425  6 61 $286.77 $361,900.46 1,262.000 EA N VALVE BOXES, ADJUST
0425  7 3 $781.72 $22,670.00 29.000 EA N MANHOLE COVER- REPLACE
0425  8 3 $801.94 $6,415.50 8.000 EA N DRAINAGE STRUCTURES, MISC, ADJUST
0425 10 1 $62,800.00 $62,800.00 1.000 EA N YARD DRAIN
0425 11 12 $1,715.18 $87,474.17 51.000 EA N DRAINAGE STRUCTURE MODIFY
0425 12  1 1 $650.00 $14,300.00 22.000 EA N RETRACTABLE CURB INLET SCREEN<=5'  WIDE
0425 12  2 1 $650.00 $3,900.00 6.000 EA N RETRACTABLE CURB INLET SCREEN >5'  WIDE
0425 13 12 1 $700.00 $7,000.00 10.000 EA N DRAINAGE ST PIPE CONNECT SCREEN, 12" DIA
0425 13 15 1 $700.00 $21,700.00 31.000 EA N DRAiNAGE ST PIPE CONNECT SCREEN, 15" DIA
0425 13 18 1 $700.00 $18,200.00 26.000 EA N DRAINAGE ST PIPE CONNECT SCREEN, 18" DIA
0425 13 24 1 $700.00 $1,400.00 2.000 EA N DRAINAGE ST PIPE CONNECT SCREEN, 24" DIA
0425 15 41 2 $910.71 $31,875.00 35.000 EA N INLET TOP, REPAIR, CURB INLET
0425 15 42 1 $950.00 $950.00 1.000 EA N INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 15 51 2 $2,775.00 $27,750.00 10.000 EA N INLET TOP, REPLACE, CURB INLET
0425 15 52 1 $1,850.00 $1,850.00 1.000 EA N INLET TOP, REPLACE, DITCH BOTTOM INLET
0425 74  1 12 $669.39 $97,061.70 145.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74  2 9 $746.29 $61,942.00 83.000 EA N MANHOLES & INLETS CLEANING & SEAL, >10'
0425 78 10 $1,237.10 $69,277.51 56.000 EA N INLET CAP, PRECAST
0425 82 19 $1,071.39 $133,924.37 125.000 EA N REPLACE GRATE
0430 94  1 50 $2.41 $1,039,900.54 431,887.000 LF N DESILTING PIPE, 0 - 24"
0430 94  2 40 $3.40 $525,023.14 154,378.000 LF N DESILTING PIPE, 25 - 36"
0430 94  3 31 $5.86 $308,824.62 52,727.000 LF N DESILTING PIPE, 37 - 48"
0430 94  4 23 $11.27 $291,193.46 25,839.000 LF N DESILTING PIPE, 49 - 60"
0430 94  5 12 $15.56 $154,613.80 9,938.000 LF N DESILTING PIPE, 61" OR GREATER
0430 95  1 1 $18.67 $48,542.00 2,600.000 LF N OUTFALL BARNACLE REMOVAL, 0 - 24"
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0430 95  2 1 $32.20 $9,660.00 300.000 LF N OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95  3 1 $204.23 $51,057.50 250.000 LF N OUTFALL BARNACLE REMOVAL, 37-48"
0430 95  4 1 $229.71 $63,170.25 275.000 LF N OUTFALL BARNACLE REMOVAL, 49-60"
0430 95  5 1 $238.81 $35,821.50 150.000 LF N OUTFALL BARNACLE REMOVAL, 61" AND GR
0430173112 1 $110.00 $11,000.00 100.000 LF N PIPE CULV OPT MATL, ROUND, 12", GD
0430173115 1 $140.00 $14,000.00 100.000 LF N PIPE CULV OPT MATL, ROUND, 15", GD
0430173118 9 $71.65 $89,710.53 1,252.000 LF N PIPE CULV OPT MATL, ROUND, 18", GD
0430173124 3 $110.32 $43,355.00 393.000 LF N PIPE CULV OPT MATL, ROUND, 24", GD
0430174112 4 $68.88 $6,130.65 89.000 LF N PIPE CULV, OPT MATL, ROUND,12"SD
0430174115 12 $71.43 $104,214.60 1,459.000 LF N PIPE CULV, OPT MATL, ROUND,15"SD
0430174118 53 $46.91 $1,310,781.22 27,940.000 LF N PIPE CULV, OPT MATL, ROUND,18"SD
0430174124 40 $68.88 $586,302.42 8,512.000 LF N PIPE CULV, OPT MATL, ROUND,24"SD
0430174130 14 $99.07 $243,403.43 2,457.000 LF N PIPE CULV, OPT MATL, ROUND,30"SD
0430174136 11 $94.32 $249,653.42 2,647.000 LF N PIPE CULV, OPT MATL, ROUND,36"SD
0430174142 6 $112.63 $59,691.72 530.000 LF N PIPE CULV, OPT MATL, ROUND,42"SD
0430174148 4 $134.07 $30,836.64 230.000 LF N PIPE CULV, OPT MATL, ROUND,48"SD
0430174154 2 $473.27 $102,700.00 217.000 LF N PIPE CULV, OPT MATL, ROUND,54"SD
0430174215 5 $50.48 $16,961.60 336.000 LF N PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218 26 $53.89 $480,234.17 8,912.000 LF N PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224 18 $94.20 $305,579.18 3,244.000 LF N PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230 10 $72.27 $67,720.23 937.000 LF N PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236 4 $102.70 $40,667.76 396.000 LF N PIPE CULV, OPT MATL, OTHER, 36"SD
0430174242 1 $135.00 $6,750.00 50.000 LF N PIPE CULV, OPT MATL, ELLIP/OTH,42"SD
0430174248 1 $155.00 $7,750.00 50.000 LF N PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112 11 $82.45 $37,762.72 458.000 LF N PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115 39 $65.45 $521,344.79 7,966.000 LF N PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118 100 $48.01 $6,357,002.56 132,421.000 LF N PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124 66 $52.93 $3,589,561.03 67,814.000 LF N PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130 49 $64.69 $3,087,453.45 47,728.000 LF N PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136 37 $89.45 $1,191,766.50 13,323.000 LF N PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142 16 $111.94 $1,018,770.69 9,101.000 LF N PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148 21 $116.89 $1,350,718.46 11,555.000 LF N PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154 4 $149.46 $319,406.54 2,137.000 LF N PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160 3 $180.88 $47,029.54 260.000 LF N PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166 1 $315.50 $8,834.00 28.000 LF N PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172 1 $269.32 $953,392.80 3,540.000 LF N PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215 8 $134.27 $105,939.18 789.000 LF N PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218 32 $51.32 $456,799.49 8,901.000 LF N PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224 19 $61.03 $371,807.74 6,092.000 LF N PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230 10 $72.39 $341,452.24 4,717.000 LF N PIPE CULV, OPT MATL, OTHER, 30"S/CD
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0430175236 9 $89.63 $150,391.88 1,678.000 LF N PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242 5 $128.19 $365,732.15 2,853.000 LF N PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248 2 $143.84 $76,955.36 535.000 LF N PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430185118 1 $325.00 $133,250.00 410.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124 1 $375.00 $91,500.00 244.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185136 2 $539.75 $255,840.00 474.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142 2 $647.75 $266,875.00 412.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148 2 $984.88 $361,450.00 367.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430185154 1 $1,265.00 $149,270.00 118.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,54"
0430200 25 2 $1,526.92 $6,107.66 4.000 EA N FLARED END SECTION, CONCRETE, 18"
0430200 29 2 $1,615.47 $3,230.93 2.000 EA N FLARED END SECTION, CONCRETE, 24"
0430200 38 1 $2,000.00 $2,000.00 1.000 EA N FLARED END SECTION, CONCRETE, 36"
0430602123 1 $3,600.00 $7,200.00 2.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,15"
0430602125 1 $1,428.90 $1,428.90 1.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,18"
0430602129 1 $2,180.00 $4,360.00 2.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610025 1 $2,500.00 $15,000.00 6.000 EA N U-ENDWALL,STD 261,1:6 SLP, 18"
0430610029 1 $2,800.00 $2,800.00 1.000 EA N U-ENDWALL,STD 261,1:6 SLP, 24"
0430610123 1 $1,516.49 $3,032.98 2.000 EA N U-ENDWALL,STD 261,1:4 SLP, 15"
0430610125 1 $2,000.00 $6,000.00 3.000 EA N U-ENDWALL,STD 261,1:4 SLP, 18"
0430610323 1 $1,516.50 $1,516.50 1.000 EA N U-ENDWALL,STD 261,1:2 SLP, 15"
0430610325 2 $1,675.62 $6,702.46 4.000 EA N U-ENDWALL,STD 261,1:2 SLP, 18"
0430610329 1 $1,700.00 $1,700.00 1.000 EA N U-ENDWALL,STD 261,1:2 SLP, 24"
0430611025 1 $1,800.00 $1,800.00 1.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"
0430611029 1 $2,100.00 $2,100.00 1.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 24"
0430611123 1 $1,400.00 $5,600.00 4.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"
0430611125 10 $1,661.69 $127,950.37 77.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129 6 $2,265.39 $54,369.30 24.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611225 5 $1,971.07 $11,826.40 6.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229 1 $2,350.00 $4,700.00 2.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
0430611233 1 $2,500.00 $2,500.00 1.000 EA N U-ENDWALL,STD 261,BAFFLES,1:3 SLP, 30"
0430611325 8 $2,216.48 $57,628.35 26.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430611329 1 $2,200.00 $2,200.00 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:2 SLP,24"
0430612025 1 $3,620.88 $14,483.52 4.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430612029 3 $3,388.91 $23,722.34 7.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP,24"
0430612033 1 $4,772.42 $4,772.42 1.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP, 30"
0430613025 1 $3,218.40 $6,436.80 2.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613029 1 $3,402.97 $23,820.79 7.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,24"
0430822 29 2 $105.56 $4,750.00 45.000 EA N CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33 2 $127.78 $5,750.00 45.000 EA N CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38 2 $204.42 $8,790.00 43.000 EA N CLEANING & SEALING EXIST PIPE JNT,36" CD
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0430830 22 $264.24 $170,288.93 644.440 CY N PIPE FILLING AND PLUGGING
0430880 02 1 $5,000.00 $10,000.00 2.000 EA N FLAP GATES, 25-36"
0430950 19 $72.07 $212,573.64 2,949.400 CY N DESILTING CONCRETE BOX CULVERT
0430963  1 7 $19.62 $7,514.22 383.000 LF N PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963  2 6 $31.73 $12,183.50 384.000 LF N PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982120 1 $600.00 $600.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 8" CD
0430982121 2 $725.00 $4,350.00 6.000 EA N MITERED END SECT, OPTIONAL RD, 12" CD
0430982123 8 $573.96 $24,680.10 43.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD
0430982125 39 $911.99 $198,814.67 218.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD
0430982129 20 $892.16 $91,892.62 103.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD
0430982133 16 $1,103.69 $57,391.99 52.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD
0430982138 10 $1,119.60 $42,544.88 38.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD
0430982140 5 $1,936.92 $29,053.83 15.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD
0430982141 8 $2,366.87 $33,136.19 14.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD
0430982142 3 $4,390.25 $17,561.01 4.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD
0430982143 1 $4,930.00 $4,930.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD
0430982623 1 $500.00 $500.00 1.000 EA N MITERED END SECT, OPT - OTHER, 15" CD
0430982625 9 $851.25 $22,983.75 27.000 EA N MITERED END SECT, OPT - OTHER, 18" CD
0430982629 10 $1,291.69 $29,708.94 23.000 EA N MITERED END SECT, OPT - OTHER, 24" CD
0430982633 4 $1,409.00 $8,454.00 6.000 EA N MITERED END SECT, OPT - OTHER, 30" CD
0430982638 3 $2,519.78 $10,079.12 4.000 EA N MITERED END SECT, OPT - OTHER, 36" CD
0430982640 2 $2,791.82 $8,375.46 3.000 EA N MITERED END SECT, OPT - OTHER, 42" CD
0430984120 2 $707.67 $10,615.00 15.000 EA N MITERED END SECT, OPTIONAL RD, 8" SD
0430984121 1 $518.43 $2,073.72 4.000 EA N MITERED END SECT, OPTIONAL RD, 12" SD
0430984123 11 $526.46 $23,690.48 45.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD
0430984125 57 $764.70 $799,874.74 1,046.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD
0430984129 45 $881.33 $345,481.98 392.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD
0430984133 20 $1,417.15 $148,800.71 105.000 EA N MITERED END SECT, OPTIONAL RD, 30" SD
0430984138 13 $1,966.34 $151,408.45 77.000 EA N MITERED END SECT, OPTIONAL RD, 36" SD
0430984140 8 $2,299.87 $101,194.44 44.000 EA N MITERED END SECT, OPTIONAL RD, 42" SD
0430984141 6 $2,187.26 $56,868.74 26.000 EA N MITERED END SECT, OPTIONAL RD, 48" SD
0430984623 6 $762.44 $13,724.00 18.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625 31 $904.65 $312,103.47 345.000 EA N MITERED END SECT, OPT / OTHER, 18" SD
0430984629 21 $1,387.35 $198,391.47 143.000 EA N MITERED END SECT, OPT / OTHER, 24" SD
0430984633 11 $1,729.74 $76,108.75 44.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638 4 $3,334.52 $86,697.40 26.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640 1 $1,400.00 $5,600.00 4.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430984641 1 $1,800.00 $7,200.00 4.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 48" SD
0430990 1 $2,747.01 $8,241.03 3.000 EA N MITERED END SECT, REPLACE GRATE
0430991 4 $238.94 $14,814.00 62.000 EA N MITERED END SECT, REPLACE SLAB
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0431  1  1 17 $86.27 $1,308,391.05 15,166.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431  1  2 14 $115.89 $915,865.18 7,903.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431  1  3 9 $217.80 $705,896.75 3,241.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431  1  4 9 $381.91 $2,909,209.25 7,617.600 LF N PIPE LINER, OPTIONAL MATERIAL, 49-60"
0431  1  5 6 $784.94 $784,235.48 999.100 LF N PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0432  3  7 1 $3,000.00 $3,000.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,42"
0433  1 3 $335.05 $41,880.75 125.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET
0436  1  1 11 $142.84 $247,226.83 1,730.850 LF N TRENCH DRAIN, STANDARD
0440  1 10 4 $29.17 $116,591.02 3,997.000 LF N UNDERDRAIN, TYPE I
0440  1 20 6 $23.93 $203,057.71 8,486.000 LF N UNDERDRAIN, TYPE II
0440  1 50 5 $24.00 $28,940.00 1,206.000 LF N UNDERDRAIN, TYPE V
0440 70 3 $1,101.09 $27,527.36 25.000 EA N UNDERDRAIN INSPECTION BOX
0440 73  1 4 $34.55 $5,251.52 152.000 LF N UNDERDRAIN OUTLET PIPE, 4"
0440 73  2 6 $17.43 $18,331.61 1,052.000 LF N UNDERDRAIN OUTLET PIPE, 6"
0440 73  3 3 $25.00 $8,425.33 337.000 LF N UNDERDRAIN OUTLET PIPE, 8"
0443 70  3 6 $131.47 $115,296.64 877.000 LF N FRENCH DRAIN, 18"
0443 70  4 13 $128.57 $1,652,586.00 12,854.000 LF N FRENCH DRAIN, 24"
0443 70  6 2 $170.95 $77,099.50 451.000 LF N FRENCH DRAIN, 36"
0444 70 11 2 $185.69 $33,423.40 180.000 LF N DEEP WELL- OPEN HOLE, 24"
0444 71 11 2 $200.27 $146,195.50 730.000 LF N DEEP WELL CASING, 24"
0444 72 10 1 $50.00 $12,500.00 250.000 LF N DEEP WELL CLEANING, 0-23"
0444 72 11 1 $52.00 $78,000.00 1,500.000 LF N DEEP WELL CLEANING, 24"
0444 72 12 1 $62.00 $15,500.00 250.000 LF N DEEP WELL CLEANING, 25" AND GREATER
0444 73 11 1 $95.00 $950.00 10.000 EA N STEEL WELL GRATE, 0-23"
0444 73 12 1 $100.00 $2,000.00 20.000 EA N STEEL WELL GRATE, 24" AND GREATER
0446  1  1 3 $27.18 $218,892.08 8,054.000 LF N EDGEDRAIN DRAINCRETE, STANDARD
0446 71  1 7 $30.69 $57,275.42 1,866.000 LF N EDGEDRAIN OUTLET PIPE, 4"
0448 73 1 $873,909.95 $873,909.95 1.000 LS N PUMPING STATION- DRAINAGE
0450  1251 1 $175.00 $253,750.00 1,450.000 LF N PREST BEAMS, INVERTED T FROM FIB, 26.5"
0450  2 36 9 $218.70 $5,084,799.20 23,250.000 LF N PREST BEAMS: FLORIDA-I BEAM 36"
0450  2 45 7 $200.83 $2,277,572.99 11,341.000 LF N PREST BEAMS: FLORIDA-I BEAM 45"
0450  2 54 2 $219.80 $1,522,740.00 6,928.000 LF N PREST BEAMS: FLORIDA-I BEAM 54"
0450  2 63 1 $215.00 $365,930.00 1,702.000 LF N PREST BEAMS: FLORIDA-I BEAM 63"
0450  2 84 1 $250.00 $332,250.00 1,329.000 LF N PREST BEAMS: FLORIDA-I BEAM 84"
0450  3 15 1 $160.00 $50,240.00 314.000 LF N PRESTRESSED SLAB UNITS,48" X 15"
0450  3 21 1 $300.00 $80,100.00 267.000 LF N PRESTRESSED SLAB UNITS,60" X 12"
0450  3 25 1 $160.00 $150,400.00 940.000 LF N PRESTRESSED SLAB UNITS,60" X 15"
0450  3 91 1 $275.00 $36,575.00 133.000 LF N PRESTRESSED SLAB UNITS,VAR WI 30-47", 12
0450  3 95 1 $160.00 $50,240.00 314.000 LF N PRESTRESSED SLAB UNITS,VAR WI 30-47", 15
0450 82 3 $134.42 $101,220.69 753.000 LF N BEAM REPAIR



CESPO05 08/15/2014-09.19.56 Page:    15
Florida Department of Transportation

Item Average Unit Cost 
From 2013/01/01  to 2013/12/31 

Contract Type: ALL    Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101   To:  1999999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0450 83  1 3 $576.16 $58,192.40 101.000 EA N BEAM REPAIR, STRAND SPLICES
0450 88 20 1 $71.00 $127,161.00 1,791.000 SF N PRESTR SLAB UNITS TRANSV POST TENS, 20"
0451 70 3 $3,253.50 $1,063,894.32 327.000 EA N PREST SOIL ANCHORS
0451 70  1 3 $782.28 $32,073.55 41.000 EA N PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70  2 3 $1,095.52 $29,579.03 27.000 EA N PREST SOIL ANCHOR, CREEP TEST
0455  2 1 $1.00 $4,230.00 4,230.000 LF N TREATED TIMBER PILING
0455 14  2 1 $390.00 $15,600.00 40.000 LF N CONC SHEET PILING, 8"X30"
0455 14  3 3 $94.94 $636,951.80 6,709.000 LF N CONC SHEET PILING, 10"X30"
0455 14  4 1 $379.05 $191,041.20 504.000 LF N CONC SHEET PILING, 12"X30"
0455 18 12 $20,528.98 $697,985.32 34.000 LS N PROTECTION OF EXISTING STRUCTURES
0455 34  2 3 $72.51 $1,218,550.00 16,806.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34  3 14 $71.72 $3,761,353.95 52,442.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ
0455 34  5 13 $102.82 $4,835,563.90 47,029.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ
0455 35  5 2 $64.39 $226,574.36 3,519.000 LF N STEEL PILING, HP 14 X 73
0455 35  6 1 $80.00 $9,680.00 121.000 LF N STEEL PILING, HP 14 X  89
0455 35  7 1 $350.00 $31,500.00 90.000 LF N STEEL PILING, HP 14 X  102
0455 35  8 1 $152.45 $134,156.00 880.000 LF N STEEL PILING, HP 14 X 117
0455 35 20 1 $110.00 $308,550.00 2,805.000 LF N STEEL PILING, 18" DIA. PIPE
0455 35 21 2 $143.10 $474,362.52 3,315.000 LF N STEEL PILING, 20" DIA. PIPE
0455 35 22 5 $121.27 $962,420.00 7,936.000 LF N STEEL PILING, 24" DIA. PIPE
0455 76 1 $550.00 $5,500.00 10.000 EA N WRAP PILE CLUSTERS
0455 81101 3 $4,388.46 $456,400.00 104.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81102 2 $6,474.23 $1,256,000.00 194.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81105 1 $6,875.00 $385,000.00 56.000 EA N CATHODIC PROT,F&I,PIER,TITANIUM ANODE
0455 87 4 $777.51 $77,750.55 100.000 EA N ANCHOR BAR, STEEL
0455 88  5 1 $335.72 $692,926.08 2,064.000 LF N DRILLED SHAFT, 48" DIA
0455 88  6 1 $150.00 $167,700.00 1,118.000 LF N DRILLED SHAFT, 60" DIA
0455101  1 1 $215,459.75 $215,459.75 1.000 EA N TEST LOAD, OSTERBERG CELL, < FIVE CELLS
0455107  5 1 $169.99 $34,677.96 204.000 LF N DRILLED SHAFT CASING, 48" DIA
0455107  6 1 $231.00 $160,776.00 696.000 LF N DRILLED SHAFT CASING, 60" DIA
0455111 3 $73.26 $280,580.00 3,830.000 LF N CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455119103 1 $100,000.00 $200,000.00 2.000 EA N LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455120  5 1 $146.85 $4,846.05 33.000 EA N PILE POINT PROTECTION, HP 14" X 73"
0455120  7 3 $677.78 $67,100.00 99.000 EA N PILE POINT PROTECTION, 24" ROUND
0455122  5 1 $199.17 $379,219.68 1,904.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122  6 1 $449.00 $466,062.00 1,038.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455133  2 22 $13.08 $10,093,490.45 771,610.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133  3 17 $28.81 $9,175,464.40 318,521.000 SF N SHEET PILING STEEL, F&I PERMANENT
0455133  5 2 $13.31 $1,393,684.70 104,743.000 SF N SHEET PILING VINYL, F&I PERMANENT
0455142 2 $2,017.68 $60,530.44 30.000 EA N CROSSHOLE SONIC LOGGING
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0455143  3 13 $162.23 $1,292,011.45 7,964.000 LF N TEST PILES-PREST CONCRETE,18" SQ
0455143  5 13 $183.60 $988,857.01 5,386.000 LF N TEST PILES-PREST CONCRETE,24" SQ
0455144  5 2 $83.78 $61,581.25 735.000 LF N TEST PILES, STEEL, HP 14 X  73
0455144 20 1 $190.00 $94,050.00 495.000 LF N TEST PILES - STEEL, 18" DIA PIPE
0455144 21 2 $189.68 $92,565.82 488.000 LF N TEST PILES - STEEL, 20" DIA PIPE
0455144 22 5 $215.99 $428,750.00 1,985.000 LF N TEST PILES - STEEL, 24" DIA PIPE
0457  1 12 3 $272.15 $387,534.96 1,424.000 LF N STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457  1 22 1 $750.00 $9,000.00 12.000 LF N STD INTEGRAL PILE JKT, STR, 16 to 30
0457  2111 2 $1,056.46 $944,472.00 894.000 LF N CATH PROT INTE PILE JA, NON-STR,UP TO 16
0457  2121 3 $1,376.60 $786,036.12 571.000 LF N CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457  2122 1 $1,597.00 $702,680.00 440.000 LF N CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457  2132 1 $2,950.00 $767,000.00 260.000 LF N CATH PROT INTE PILE JA, NON-STR, 30.1"IM
0457  2211 2 $1,419.05 $178,800.00 126.000 LF N CATH PROT INTE PILE JA, STR,UP TO 16
0457  2221 5 $880.63 $2,355,682.10 2,675.000 LF N CATH PROT INTE PILE JA, STR, 16.1-30
0457  2222 1 $1,812.00 $28,992.00 16.000 LF N CATH PROT INTE PILE JA, STR, 16.1-30
0457 70305 1 $900.00 $180,000.00 200.000 LF N PILE JKT INTGR, CLASS III CONC FIL, 18"
0458  1 11 30 $36.09 $481,875.83 13,353.800 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED
0458  1 12 6 $205.03 $408,016.50 1,990.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458  1 21 37 $63.70 $1,199,582.88 18,832.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458  1 22 4 $74.35 $88,474.88 1,190.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458  1 25 1 $70.00 $27,720.00 396.000 LF N BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458  1 26 5 $65.05 $116,825.01 1,796.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458  2 3 $408.25 $293,122.40 718.000 CF N POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71 7 $8.97 $18,992.88 2,118.000 SY N PILES, POLYETHYLENE SHEETING
0460  1  1 5 $4.29 $1,719,764.00 400,468.000 LB N STRUCT STEEL- REHAB, CARBON
0460  1  2 1 $170.00 $4,250.00 25.000 LB N STRUCT STEEL - REHAB, LOW ALLOY
0460  1  5 3 $10.35 $822,518.22 79,470.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES
0460  1 11 1 $150.00 $7,500.00 50.000 LB N STRUCT STEEL REHAB-SCREW, BOLT &  WASH
0460  1 13 7 $23.97 $69,462.07 2,898.000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460  1 15 12 $38.06 $2,202,246.23 57,855.500 LB N STRUCT STEEL - REHAB, MISC.
0460  2  1 1 $56.19 $3,933,300.00 70,000.000 LB N STRUCT STEEL, CARBON
0460  2  2 5 $1.98 $6,202,972.89 3,126,087.000 LB N STRUCT STEEL, LOW ALLOY
0460  2  5 1 $6.09 $5,657,610.00 929,000.000 LB N STRUCT STEEL, BASCULE LEAVES
0460  2  6 1 $2.69 $369,342.38 137,302.000 LB N STRUCT STEEL, BASCULE PIERS
0460  2 15 2 $2.47 $126,888.98 51,341.000 LB N STRUCT STEEL, MISCELLANEOUS
0460  2 20 1 $1.89 $987,823.62 522,658.000 LB N STRUCT STEEL - NEW/WIDENING, WEATHERING
0460  6  1 2 $180,000.00 $360,000.00 2.000 LS N LADDERS & PLATFORMS, NEW
0460  6  2 4 $30.78 $79,021.00 2,567.000 LB N LADDERS & PLATFORMS, REHAB
0460 70  1 11 $23.74 $852,950.44 35,933.000 LF N ALUMINUM BULLET RAILINGS, SINGLE RAIL
0460 70  2 11 $29.72 $259,437.34 8,730.000 LF N ALUMINUM BULLET RAILINGS, DOUBLE RAIL



CESPO05 08/15/2014-09.19.56 Page:    17
Florida Department of Transportation

Item Average Unit Cost 
From 2013/01/01  to 2013/12/31 

Contract Type: ALL    Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101   To:  1999999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0460 70  3 6 $36.44 $92,144.96 2,529.000 LF N ALUMINUM BULLET RAILINGS, TRIPLE RAIL
0460 71  1 1 $160.00 $585,920.00 3,662.000 LF N METAL TRAF RAILING,THRIE BEAM RETROFIT
0460 71  2 4 $197.56 $1,566,415.00 7,929.000 LF N METAL TRAF RAILING,STEEL POST AND RAIL
0460 72  1 2 $101.81 $38,585.00 379.000 LF N THRIE BEAM PANEL RETROFIT, CONCRETE HAND
0460 81 2 $275.62 $963,850.00 3,497.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 95 2 $66.88 $5,350.00 80.000 LB N STRUCTURAL STEEL REPAIR
0460 98  1 1 $411.85 $3,294.80 8.000 EA N PIPE HANGER, CARBON
0460112 3 $253.75 $52,272.00 206.000 EA N ANCHOR BOLT REPLACEMENT
0461113 12 1 $4,700.00 $37,600.00 8.000 EA N MULTIROT BRNG ASM FX, F&I, 251- 500KIPS
0461114 12 1 $4,000.00 $40,000.00 10.000 EA N MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0461114 14 1 $9,600.00 $19,200.00 2.000 EA N MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0462  2 11 2 $2.62 $3,614.00 1,379.000 LB N POST TENSIONING TENDONS, SUPSTR STRAND
0462  2 14 1 $6.50 $45,142.50 6,945.000 LB N POST TENSIONING TENDONS, SUBSTR BAR
0465  1 1 $1,800,000.00 $1,800,000.00 1.000 LS N MOV BRDG - MECH EQUIPMENT
0465  2105 2 $169,191.83 $676,767.30 4.000 AS N MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK
0465  2160 1 $34,292.49 $34,292.49 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465  2404 1 $2,954.32 $23,634.56 8.000 EA N MOV BRDG MACH & CAST-REHAB,REC,TRUNION
0465  2405 1 $11,838.03 $47,352.12 4.000 AS N MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK
0465  2408 1 $10,000.00 $10,000.00 1.000 LS N MOV BRDG MACH&CAST-REHAB,REHAB,LL SHOES
0465  2460 1 $395,000.00 $395,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,RECOND, OTHER
0465  2508 1 $18,000.00 $18,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  2605 2 $1,365.90 $5,463.60 4.000 AS N MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK
0465  3 17 3 $120.12 $111,712.40 930.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465  3 19 1 $1,500.00 $216,000.00 144.000 TN N MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465  3 50 5 $28,290.47 $254,614.20 9.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20 5 $140.83 $192,226.57 1,365.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21 5 $522.99 $901,120.00 1,723.000 DA N MOVABLE BRIDGE OPERATOR
0465 71  3 4 $27,839.48 $139,197.38 5.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470  1 3 $10,199.82 $148,917.40 14.600 MB N TREATED TIMBER, STRUCTURAL
0471  1  1 4 $15,217.12 $1,707,360.93 112.200 MB N FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471  1  2 5 $14,324.52 $598,764.94 41.800 MB N FENDER SYS,PLASTIC MARINE LUMBER, NR
0471  2 2 $447,673.87 $1,343,021.62 3.000 LS N FENDER SYS,POLYMERIC PILES
0504  1  1 2 $129.59 $430,240.00 3,320.000 SF N RDWY FLOOR, STEEL, 5" OPEN
0504  2 1 $75.00 $1,202,175.00 16,029.000 SF N SIDEWALK FLOOR, STEEL, REHAB
0506  2 7 $199.29 $435,051.78 2,183.000 LF N BRIDGE DRAINAGE PIPE
0506  3 5 $847.53 $75,430.04 89.000 EA N BRIDGE DRAINS
0507 70 3 $98.64 $278,255.80 2,821.000 SF N ALUMINUM SIDEWALK FLOOR
0508  1  1 1 $1,725,000.00 $1,725,000.00 1.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508  4 3 $99,452.16 $397,808.64 4.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 73  1 1 $410.25 $237,944.60 580.000 LF N SUBMARINE CABLE ASSEMBLY, F & I
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0508 77  1 1 $84,878.88 $254,636.64 3.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77  4 1 $7,476.79 $22,430.37 3.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508 83101 1 $79,345.14 $158,690.28 2.000 AS N MOVABLE BR INTGR DR SYS,F&I,25 KW OR <
0510  1 5 $30,306.56 $242,452.50 8.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510  1  4 2 $2,100.00 $14,700.00 7.000 EA N NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512  1 1 $350,000.00 $350,000.00 1.000 LS N MOVABLE BRIDGE-CONTROL HOUSE, NEW
0512  1  1 1 $26,512.13 $53,024.25 2.000 LS N MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0512 71  1 1 $14,600.00 $14,600.00 1.000 EA N MOVABLE BRIDGE PLUMBING SYSTEM, F&I
0514 71  1 8 $12.57 $385,669.64 30,673.440 SY N PLASTIC FILTER FABRIC, SUBSURFACE
0514 71  2 4 $6.50 $25,376.00 3,903.000 SY N PLASTIC FILTER FABRIC, STABILIZATION
0514 72 3 $12.15 $122,757.00 10,104.000 SY N LINER IMPERMEABLE PVC
0515  1  1 19 $31.85 $589,073.95 18,494.700 LF N PIPE HANDRAIL - GUIDERAIL, STEEL
0515  1  2 40 $32.65 $371,269.23 11,369.700 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515  2111 1 $58.00 $29,000.00 500.000 LF N PED/BICYCLE RAILING,NS, 42" TYPE 1
0515  2211 15 $79.62 $458,873.18 5,763.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 1
0515  2212 1 $10.00 $5,000.00 500.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 2
0515  2213 4 $98.94 $151,285.37 1,529.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 3
0515  2221 3 $38.26 $24,524.95 641.000 LF N PED/BICYCLE RAILING, STEEL,54" TYPE 1
0515  2311 8 $63.30 $303,468.50 4,794.000 LF N PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515  2313 1 $10.00 $5,000.00 500.000 LF N PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515  2321 3 $55.55 $60,106.80 1,082.000 LF N PED/BICYCLE RAILING, ALUM,54" TYPE 1
0515  3  1 1 $80.00 $2,800.00 35.000 LF N PIPE HANDRAIL, STEEL
0519 78 5 $231.43 $61,561.48 266.000 EA N BOLLARDS
0520  1  7 60 $18.40 $2,437,370.37 132,466.000 LF N CONCRETE CURB & GUTTER, TYPE E
0520  1 10 153 $19.14 $5,762,272.97 301,015.360 LF N CONCRETE CURB & GUTTER, TYPE F
0520  2  1 8 $26.47 $23,427.01 885.000 LF N CONCRETE CURB, TYPE A
0520  2  2 17 $25.16 $104,258.49 4,144.000 LF N CONCRETE CURB, TYPE B
0520  2  4 60 $16.15 $789,005.76 48,865.720 LF N CONCRETE CURB, TYPE D
0520  2  9 4 $35.28 $4,904.60 139.000 LF N CONCRETE CURB, SPECIAL- BRIDGE TRANS BLK
0520  3 21 $21.63 $184,874.56 8,545.900 LF N VALLEY GUTTER- CONCRETE
0520  5 11 22 $34.64 $500,232.33 14,442.000 LF N TRAF SEP CONC-TYPE I, 4' WIDE
0520  5 12 8 $36.02 $428,146.49 11,885.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE
0520  5 16 3 $52.84 $72,443.73 1,371.000 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE
0520  5 21 1 $60.00 $12,000.00 200.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE
0520  5 22 2 $68.76 $29,087.56 423.000 LF N TRAF SEP CONC - TYPE II, 6' WIDE
0520  5 26 1 $43.43 $65,535.87 1,509.000 LF N TRAF SEP CONC-TYPE II, 8.5' WIDE
0520  5 41 14 $36.61 $290,801.94 7,943.700 LF N TRAF SEP CONC-TYPE IV, 4' WIDE
0520  5 42 4 $71.94 $37,627.00 523.000 LF N TRAF SEP CONC-TYPE IV, 6' WIDE
0520  5 51 2 $70.71 $16,900.00 239.000 LF N TRAF SEP CONC, TYPE V, 4' WIDE
0520  6 28 $16.43 $712,408.35 43,357.000 LF N SHOULDER GUTTER- CONCRETE
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0520  7  2 1 $66.88 $7,490.56 112.000 LF N GRANITE CURB, RESET
0520 70 38 $63.37 $586,289.54 9,251.400 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521  1 11 $117.16 $7,527,407.15 64,250.000 LF N MEDIAN CONC BARRIER WALL
0521  1  1 1 $45.00 $76,005.00 1,689.000 LF N MEDIAN BARRIER WALL CONC, PRECAST
0521  5  1 29 $74.93 $2,186,271.12 29,178.000 LF N CONC TRAF RAIL, BRG, 32" F-SHAPE
0521  5  2 1 $78.00 $59,670.00 765.000 LF N CONC TRAF RAIL, BRG, 42" F-SHAPE
0521  5  4 4 $124.91 $227,469.84 1,821.000 LF N CONC TRAF RAIL, BRG, 32" VERT FACE
0521  5  8 6 $82.50 $260,542.60 3,158.000 LF N CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521  5  9 5 $146.87 $294,042.31 2,002.000 LF N CONC TRAF RAIL, BRG, SPECIAL DESIGN
0521  5 10 1 $39.00 $1,755.00 45.000 LF N CONC TRAF RAIL, BRG, REPAIR EXISTING
0521  5 20 1 $417.87 $297,523.44 712.000 LF N CONC TRAF RAIL,BRG,F SHAPED W/SND, 8'
0521  6 11 4 $72.90 $269,665.80 3,699.000 LF N CONC PARAPET, PED/BIKE, 27"
0521  6 31 2 $174.66 $66,023.00 378.000 LF N CONC PARAPET, RETAINING WALL SYS, 27"
0521  7  1 3 $422.15 $1,966,788.04 4,659.000 LF N CONC TRAF RAIL BARRIER,RET WALL SYS/SND
0521  8  1 7 $162.65 $6,982,717.44 42,931.000 LF N CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521  8  3 4 $208.38 $329,035.58 1,579.000 LF N CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 72  3 13 $148.41 $2,277,363.49 15,345.000 LF N SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521 72  4 5 $146.09 $2,093,627.80 14,331.000 LF N SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72  5 6 $125.87 $529,418.90 4,206.000 LF N SHLDR CONC BARRIER WALL,RIGID C&C
0521 72  7 1 $261.00 $417,339.00 1,599.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR,8'
0521 72 10 1 $245.00 $195,510.00 798.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11 2 $413.88 $325,720.00 787.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 72 20 2 $567.69 $517,731.35 912.000 LF N SHLDR CONC BAR. WALL,F SHAPE,8'SND WALL
0521 72 23 2 $452.46 $3,086,675.75 6,822.000 LF N SHLDR CONC BAR WALL,F SHAPE,14' SND WALL
0521 73 7 $19.86 $52,037.23 2,620.000 LF N CONCRETE BARRIER WALL, REMOVAL
0522  1 156 $29.27 $10,820,606.75 369,717.090 SY N CONC SIDEWALK AND DRIVEWAYS, 4" THICK
0522  2 131 $40.99 $3,021,265.14 73,707.490 SY N CONC SIDEWALK AND DRIVEWAYS, 6" THICK
0522  4 8 $73.16 $39,506.50 540.000 SY N BUS SHELTER PAD- CONCRETE
0523  1 9 $80.17 $255,622.70 3,188.400 SY N PATTERNED PAVEMENT, VEHICULAR AREAS
0523  1  3 2 $65.06 $64,543.00 992.000 SY N PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523  2 3 $97.37 $42,159.60 433.000 SY N PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524  1  1 27 $40.19 $430,975.79 10,722.800 SY N CONCRETE DITCH PAVT, NR, 3"
0524  1  2 22 $35.89 $1,069,047.25 29,790.700 SY N CONCRETE DITCH PAVT, NR, 4"
0524  1  4 3 $48.24 $196,953.06 4,083.000 SY N CONCRETE DITCH PAVT, NR, 6"
0524  1 19 2 $43.90 $66,558.32 1,516.000 SY N CONC DITCH PAVT, 3", REINFORCED
0524  1 29 13 $48.48 $466,556.71 9,624.500 SY N CONC DITCH PAVT, 4", REINFORCED
0524  1 49 4 $64.86 $89,831.00 1,385.000 SY N CONC DITCH PAVT, 6", REINFORCED
0524  2  2 12 $54.29 $448,995.98 8,270.000 SY N CONC SLOPE PAVT, NR, 4"
0524  2  4 1 $46.70 $373.60 8.000 SY N CONC SLOPE PAVT, NR, 6"
0524  2 29 1 $33.00 $3,300.00 100.000 SY N CONC SLOPE PAVT, 4", REINFORCED
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0524  3 2 $1,059.51 $12,396.25 11.700 CY N CONC CORE DITCH BLOCKS
0525  1 2 $16.17 $39,476.00 2,441.000 LF N CURB ASPHALTIC CONC
0526  1  1 3 $69.79 $18,634.88 267.000 SY N PAVERS, ARCHITECTURAL, ROADWAY
0526  1  2 8 $80.31 $139,092.00 1,732.000 SY N PAVERS, ARCHITECTURAL, SIDEWALK
0530  1 42 $374.41 $1,604,322.71 4,284.900 CY N RIPRAP, SAND-CEMENT
0530  3  3 42 $75.84 $4,302,423.22 56,729.700 TN N RIPRAP- RUBBLE, BANK AND SHORE
0530  3  4 48 $61.49 $2,026,903.41 32,965.230 TN N RIPRAP, RUBBLE, F&I, DITCH LINING
0530  3  5 2 $102.69 $614,293.18 5,981.900 TN N RIPRAP- RUBBLE, COASTAL SHORE- LG BOULD
0530 74 32 $76.11 $1,552,017.86 20,392.400 TN N BEDDING STONE
0530 76  2 2 $54.05 $428,705.00 7,931.000 SY N GABION MAT, 9" THICK
0530 76  4 1 $100.00 $21,200.00 212.000 SY N GABION MAT, 12" THICK
0530 77  2 1 $95.00 $10,260.00 108.000 SY N GABION BASKET,  36" THICK
0530 77  4 1 $85.00 $3,740.00 44.000 SY N GABION BASKET,  18" THICK
0530 78 3 $61.70 $221,754.00 3,594.000 SY N RIPRAP - ARTICULATING BLOCK
0534 72101 4 $24.15 $14,283,395.45 591,437.000 SF N SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536  1  1 107 $17.07 $4,009,096.01 234,913.400 LF N GUARDRAIL- ROADWAY
0536  1  2 5 $38.86 $3,575.00 92.000 LF N GUARDRAIL- BRIDGE
0536  1  3 19 $26.08 $609,316.34 23,361.500 LF N GUARDRAIL- ROADWAY, DOUBLE FACE
0536  1  5 19 $21.00 $91,460.07 4,355.750 LF N GUARDRAIL- ROADWAY, THRIE BEAM
0536  1  9 4 $18.90 $1,171.50 62.000 LF N GUARDRAIL- ROADWY, THRIE BEAM, DF
0536  1 11 1 $30.00 $4,875.00 162.500 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536  1 12 1 $51.50 $11,793.50 229.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536  2 27 $19.44 $26,027.22 1,339.000 LF N GUARDRAIL- SHOP-BENT PANELS
0536  5  1 6 $5.96 $111,187.40 18,666.000 LF N RUB RAIL FOR GUARDRAIL, SINGLE SIDED
0536  5  2 2 $26.94 $90,490.08 3,359.000 LF N RUB RAIL FOR GUARDRAIL, DOUBLE SIDED
0536  6 10 $10.31 $70,940.39 6,880.000 LF N PIPE RAIL FOR GUARDRAIL
0536  7 48 $176.87 $182,884.44 1,034.000 EA N SPECIAL GUARDRAIL POST
0536  8 62 $2,089.42 $787,709.77 377.000 EA N GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I
0536  8  1 6 $1,929.47 $36,660.00 19.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS
0536  8  6 30 $252.25 $56,755.57 225.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE
0536 73 114 $1.66 $376,405.66 226,650.790 LF N GUARDRAIL REMOVAL
0536 76 7 $93.95 $45,849.86 488.000 EA N GUARDRAIL POST - SPECIAL LENGTH
0536 82 18 $1,867.21 $281,948.24 151.000 EA N GUARDRAIL ANCHORAGE- CONC BARRIER
0536 83  1 5 $30.95 $6,995.50 226.000 EA N GUARDRAIL POST REPLACEMENT, REGULAR
0536 85 22 71 $1,818.39 $605,522.73 333.000 EA N GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536 85 24 57 $2,152.47 $464,933.26 216.000 EA N GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536 85 25 69 $611.81 $157,234.02 257.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536 85 26 20 $1,408.77 $60,577.25 43.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
0536 85 27 5 $691.49 $6,914.90 10.000 EA N GUARDRAIL END ANCHORAGE ASSEM- DBL FACE
0538  1 33 $7.98 $214,023.66 26,831.100 LF N GUARDRAIL RESET
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0539 75113 1 $5.00 $3,500.00 700.000 LF N GLARE SCREEN ,F&I, MODULAR, 30"
0539 80111 2 $48.60 $78,530.05 1,616.000 LF N OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT
0542 70 9 $40.16 $43,538.57 1,084.000 EA N BUMPER GUARDS, CONCRETE
0546 71 4 $69.06 $13,328.68 193.000 PS N RUMBLE STRIPS
0546 72 51 30 $1,024.41 $392,430.15 383.078 PM N RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH
0547 70  1 1 $125.00 $2,000.00 16.000 SY N RIPRAP FABR-FORMED CNC,8" FILT POINTS
0547 70  2 4 $57.97 $1,546,031.52 26,668.000 SY N RIPRAP FABR-FORMED CNC,10" FILTER POINTS
0548 12 11 $20.67 $10,700,723.39 517,700.200 SF N RET WALL SYSTEM, PERM, EX BARRIER
0548 13 5 $15.64 $370,916.50 23,720.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.
0548 14 3 $24.15 $2,563,861.70 106,177.000 SF N RETAINING WALL SYSTEM,PERM-WID, ATTACHED
0550 10110 10 $8.55 $241,874.99 28,292.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118 5 $2.28 $13,929.43 6,120.000 LF N FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10119 1 $7.50 $34,762.50 4,635.000 LF N FENCING,TYPE A, 0.0-5.0', SPECIAL FEATR
0550 10120 4 $5.14 $18,160.15 3,532.000 LF N FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10140 2 $15.25 $30.50 2.000 LF N FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10150 2 $19.80 $39.60 2.000 LF N FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210 6 $9.26 $42,181.40 4,557.000 LF N FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212 2 $14.55 $27,232.48 1,872.000 LF N FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218 5 $23.34 $8,402.40 360.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220 23 $12.20 $378,376.33 31,002.500 LF N FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221 9 $9.83 $184,631.30 18,773.000 LF N FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222 10 $14.55 $390,338.27 26,832.000 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228 9 $2.53 $18,521.50 7,318.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10229 1 $26.00 $27,430.00 1,055.000 LF N FENCING, TYPE B, 5.1-6.0, SPECIAL FEATUR
0550 10230 4 $13.72 $121,218.86 8,832.200 LF N FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231 3 $30.78 $29,461.00 957.000 LF N FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10232 2 $33.48 $66.95 2.000 LF N FENCING, TYPE B, 6.1-7.0, W/VINYL COATIN
0550 10240 3 $22.01 $70,368.75 3,197.000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10248 1 $40.00 $680.00 17.000 LF N FENCING, TYPE B, 7.1-8.0, RESET EXISTING
0550 10250 3 $15.85 $1,616.50 102.000 LF N FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10251 3 $2.28 $461.50 202.000 LF N FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10315 1 $38.00 $71,706.00 1,887.000 LF N FENCING, TYPE R, 0-5.0', VERTICAL
0550 10344 1 $100.00 $65,000.00 650.000 LF N FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10354 1 $89.00 $160,912.00 1,808.000 LF N FENCING, TYPE R, 8.1-10', W/PARTIAL ENCL
0550 10918 2 $17.36 $7,456.80 429.640 LF N FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10919 5 $166.76 $600,489.60 3,601.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', SPEC FEAT
0550 10929 1 $17.50 $2,170.00 124.000 LF N FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL
0550 10959 1 $9.66 $464,974.44 48,134.000 LF N FENCING, SPECIAL TYP, 8.1-10.0', SPECIAL
0550 60111 2 $487.50 $975.00 2.000 EA N FENCE GATE,TYP A, SGL, 0-6.0' OPENING
0550 60112 5 $517.86 $3,625.00 7.000 EA N FENCE GATE,TYP A, SGL, 6.1-12' OPENING
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0550 60122 2 $950.00 $1,900.00 2.000 EA N FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60123 1 $1,500.00 $3,000.00 2.000 EA N FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60124 1 $1,000.00 $2,000.00 2.000 EA N FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60134 2 $750.50 $8,255.51 11.000 EA N FENCE GATE,TYP A, SLIIDE/CAN, 18.1-20.'
0550 60211 7 $1,017.86 $7,125.00 7.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212 5 $1,087.86 $7,615.00 7.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213 2 $1,100.00 $2,200.00 2.000 EA N FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60214 2 $675.00 $1,350.00 2.000 EA N FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60222 7 $1,025.31 $18,455.50 18.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223 7 $1,412.03 $18,356.35 13.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224 5 $1,718.33 $10,310.00 6.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225 7 $1,988.14 $13,916.98 7.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226 1 $750.00 $750.00 1.000 EA N FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60227 2 $1,775.00 $3,550.00 2.000 EA N FENCE GATE,TYP B,DBL, > THAN 30' OPENING
0550 60232 2 $1,484.57 $4,453.70 3.000 EA N FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233 2 $1,491.57 $4,474.70 3.000 EA N FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234 2 $1,956.83 $3,913.66 2.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235 6 $2,407.89 $14,447.36 6.000 EA N FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236 1 $1,000.00 $1,000.00 1.000 EA N FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60237 1 $1,000.00 $1,000.00 1.000 EA N FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60914 1 $1,000.00 $4,000.00 4.000 EA N FENCE GATE,SPL,SINGLE,18.1-20'OPEN
0561  1 17 $1,906.65 $9,928,320.48 5,207.200 TN N COATING EXISTING STRUCTURAL STEEL
0561  2 1 $17.00 $148,206.00 8,718.000 SF N COATING EXISTING STRUCTURAL STEEL
0563  3 1 $.28 $19,432.00 69,400.000 SF N ANTI-GRAFFITI COATING, SACRIFICIAL
0563  4 2 $.90 $61,686.45 68,622.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570  1  1 43 $.56 $1,313,159.40 2,338,191.300 SY N PERFORMANCE TURF
0570  1  2 213 $2.29 $11,981,422.07 5,223,003.590 SY N PERFORMANCE TURF, SOD
0571  1 11 13 $4.62 $282,700.13 61,219.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1
0571  1 12 9 $4.13 $268,718.53 65,075.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2
0571  1 13 4 $4.96 $101,286.45 20,429.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3
0580  1  1 10 $42,285.97 $422,859.65 10.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS
0580  1  2 22 $387,771.16 $11,245,363.59 29.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS
0580  2  1 1 $500.00 $5,000.00 10.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14'
0580  2  2 1 $1,200.00 $12,000.00 10.000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14'
0580  2  3 1 $500.00 $5,000.00 10.000 EA N LANDSCAPE- RELOCATE TREE, PALM CLUMP
0580  2  4 1 $500.00 $5,000.00 10.000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580  2  5 1 $800.00 $8,000.00 10.000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
0590  1 1 $100,000.00 $100,000.00 1.000 EA N LANDSCAPE IRRIGATION SYSTEM
0590 70 4 $70,420.13 $281,680.54 4.000 LS N IRRIGATION SYSTEM
0590 70  1 6 $5,437.16 $32,622.98 6.000 LS N IRRIGATION SYSTEM REPAIRS
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0591  1  1 3 $12.86 $18,524.66 1,441.000 LF N IRRIGATION SLEEVE, 2" DIAMETER
0591  1  2 5 $13.60 $52,611.84 3,869.000 LF N IRRIGATION SLEEVE, 4" DIAMETER
0630  2 11 41 $5.57 $1,182,366.68 212,459.000 LF N CONDUIT, F& I, OPEN TRENCH
0630  2 12 47 $15.63 $1,596,620.05 102,120.000 LF N CONDUIT, F& I, DIRECTIONAL BORE
0630  2 13 2 $24.22 $7,387.45 305.000 LF N CONDUIT, F& I, JACK & BORE UNDER RR
0630  2 14 18 $15.83 $34,849.18 2,202.000 LF N CONDUIT, F& I, ABOVEGROUND
0630  2 15 4 $23.21 $62,634.00 2,698.000 LF N CONDUIT, F& I, BRIDGE MOUNT
0632  7  1 96 $3,883.24 $1,642,610.13 423.000 PI N SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632  7  2 7 $4.98 $95,255.00 19,132.000 LF N SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632  7  4 4 $456.17 $917,358.41 2,011.000 PI N SIGNAL CABLE, ADJUST
0633  1111 2 $1.85 $2,539.50 1,370.000 LF N FIBER OPTIC CABLE, F&I, OVH,2-12
0633  1112 1 $1.91 $2,292.00 1,200.000 LF N FIBER OPTIC CABLE, F&I,OVH,13-48
0633  1113 2 $9.29 $15,629.16 1,683.000 LF N FIBER OPTIC CABLE,F&I, OVH,49-96
0633  1121 6 $1.86 $21,980.55 11,802.000 LF N FIBER OPTIC CABLE, F&I, UG,2-12
0633  1122 8 $1.79 $71,988.25 40,230.000 LF N FIBER OPTIC CABLE, F&I, UG,13-48
0633  1123 6 $2.24 $260,034.25 116,007.000 LF N FIBER OPTIC CABLE, F&I, UG,49-96
0633  1410 3 $7.18 $5,350.00 745.000 LF N FIBER OPTIC CABLE, REL, OV
0633  1420 3 $2.41 $11,698.95 4,852.000 LF N FIBER OPTIC CABLE, REL, UG
0633  2 31 10 $35.67 $34,132.57 957.000 EA N FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633  2 32 7 $146.82 $50,653.40 345.000 EA N FIBER OPTIC CONNECTION, INSTALL, TERM
0633  3 11 8 $678.23 $40,693.65 60.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 12 9 $84.63 $7,870.44 93.000 EA N FIBER OPTIC CONN HDWR, SPLICE TRAY
0633  3 13 1 $1,727.00 $13,816.00 8.000 EA N FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633  3 14 4 $158.29 $1,266.35 8.000 EA N FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633  3 15 6 $1,451.46 $79,830.08 55.000 EA N FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633  3 16 3 $1,053.43 $8,427.40 8.000 EA N FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633  3 31 1 $250.00 $500.00 2.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 41 1 $401.43 $802.86 2.000 EA N FIBER OPTIC CONN HDWR, REL, SPLICE ENCL
0633  3 42 1 $6.18 $12.36 2.000 EA N FIBER OPTIC CONN HDWR, REL, SPL TRAY
0633  3 43 1 $145.00 $2,610.00 18.000 EA N FIBER OPTIC CONN HDWR, REL, PRETERM CONN
0633  3 45 1 $300.00 $5,700.00 19.000 EA N FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633  3 46 2 $107.84 $323.53 3.000 EA N FIBER OPTIC CONN HDWR, REL, PP FT
0633  3 51 1 $401.43 $802.86 2.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 52 1 $30.88 $61.76 2.000 EA N FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633  3 55 1 $200.00 $200.00 1.000 EA N FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633  3 56 1 $154.40 $308.80 2.000 EA N FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633  4  1 3 $4.47 $23,500.80 5,260.000 LF N SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633  4  4 1 $2.78 $5,560.00 2,000.000 LF N SIGNALS COMMUNIC- TWISTED PAIR CABLE, RE
0633  8  1 4 $3.30 $49,068.72 14,861.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633  8  4 3 $2.28 $14,190.00 6,225.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, REL
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0634  4141 2 $2,724.68 $10,898.72 4.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT,PER
0634  4142 3 $1,983.88 $9,919.42 5.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT, DIA
0634  4143 6 $2,380.43 $19,043.44 8.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634  4151 3 $4,236.05 $33,888.38 8.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634  4152 7 $3,132.40 $50,118.38 16.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634  4153 8 $4,210.11 $63,151.72 15.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, BOX
0634  4154 5 $3,805.92 $19,029.59 5.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634  4400 1 $950.00 $3,800.00 4.000 PI N SPAN WIRE ASSEMBLY, ADJUST
0634  5  1 8 $26.97 $13,241.33 491.000 LF N FIBERGLASS INSULATOR, FURNISH & INSTALL
0634  6  1 3 $4.82 $6,072.40 1,260.000 LF N MESSENGER WIRE, F&I
0635  2 11 49 $479.49 $905,286.39 1,888.000 EA N PULL & SPLICE BOX, F&I, 13" x 24"
0635  2 12 18 $1,054.64 $195,108.28 185.000 EA N PULL & SPLICE BOX, F&I, 24" X 36"
0635  2 13 11 $1,919.21 $132,425.26 69.000 EA N PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635  2 40 7 $537.13 $17,725.30 33.000 EA N PULL & SPLICE BOX, RELOCATE
0635  3 11 3 $195.57 $1,368.99 7.000 EA N JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635  3 12 7 $582.79 $44,292.10 76.000 EA N JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635  3 40 1 $281.06 $2,810.60 10.000 EA N JUNCTION BOX, RELOCATE
0639  1112 10 $1,589.25 $55,623.62 35.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639  1113 3 $1,951.65 $21,468.11 11.000 AS N ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639  1121 1 $798.85 $3,195.40 4.000 AS N ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639  1122 13 $1,399.20 $51,770.48 37.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639  1123 9 $2,339.76 $49,134.86 21.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639  1410 1 $473.88 $947.76 2.000 AS N ELECTRICAL POWER SRV,REL OHD,
0639  1420 2 $689.70 $3,448.52 5.000 AS N ELECTRICAL POWER SRV,REL UND
0639  1610 3 $340.51 $1,362.02 4.000 AS N ELECTRICAL POWER SRV,REM OHD,
0639  1620 5 $471.23 $6,125.96 13.000 AS N ELECTRICAL POWER SRV,REM UND,
0639  2  1 77 $2.27 $671,037.33 295,398.000 LF N ELECTRICAL SERVICE WIRE
0639  2  4 2 $24.08 $2,769.00 115.000 LF N ELECTRICAL SERVICE WIRE, RELOCATE
0639  3 11 23 $1,463.59 $165,385.60 113.000 EA N ELEC SERV DISCON, F&I, POLE MNT
0639  3 12 2 $2,232.07 $15,624.50 7.000 EA N ELEC SERV DISCON, F&I, CABINET
0639  3 60 2 $175.79 $527.38 3.000 EA N ELEC SERV DISCON, REMOVE
0639  5  1 3 $31,268.17 $281,413.56 9.000 EA N EMERGENCY GENERATOR-PERM,UP TO 25 KW
0639  5  2 1 $93,186.89 $186,373.78 2.000 EA N EMERGENCY GENERATOR-PERMANENT 26-50 KW
0641  2 11 12 $830.58 $35,714.88 43.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641  2 12 45 $982.66 $145,433.91 148.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE
0641  2 13 1 $8,900.00 $26,700.00 3.000 EA N PREST CNC POLE,F&I,TYP P-III
0641  2 15 3 $5,583.57 $139,589.37 25.000 EA N PREST CNC POLE,F&I,TYP P-V
0641  2 16 7 $6,893.85 $165,452.28 24.000 EA N PREST CNC POLE,F&I,TYP P-VI
0641  2 17 7 $7,753.90 $240,370.92 31.000 EA N PREST CNC POLE,F&I,TYP P-VII
0641  2 18 6 $7,539.14 $158,322.04 21.000 EA N PREST CNC POLE,F&I,TYP P-VIII
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0641  2 19 2 $6,416.13 $51,329.04 8.000 EA N PREST CNC POLE,F&I, CUSTOM DESIGN
0641  2 30 1 $3,358.50 $6,717.00 2.000 EA N PREST CNC POLE, INSTALL
0643  1 2 $362.96 $1,814.80 5.000 EA N STRAIN POLE, WOOD, GUYING
0643130 1 $1,304.95 $1,304.95 1.000 EA N STRAIN POLE, WOOD, F&I, 30'
0643140 2 $1,771.65 $5,314.95 3.000 EA N STRAIN POLE, WOOD, F&I, 40'
0643145 2 $677.81 $3,389.03 5.000 EA N STRAIN POLE, WOOD, F&I, 45'
0643150 3 $1,139.87 $14,818.26 13.000 EA N STRAIN POLE, WOOD, F&I, 50'
0646  1 11 94 $910.59 $1,004,385.43 1,103.000 EA N ALUMINUM SIGNALS POLE, PEDESTAL
0649  1 10 1 $700.00 $2,800.00 4.000 EA N STEEL STRAIN POLE, F&I, PEDESTAL
0649  1 12 1 $21,000.00 $63,000.00 3.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  V
0649  1 14 3 $20,922.41 $188,301.71 9.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  VII
0649  1 16 1 $20,970.85 $20,970.85 1.000 EA N STEEL STRAIN POLE, F&I, TYPE PS- IX
0649  1 17 1 $27,950.00 $223,600.00 8.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  X
0649 31101 9 $24,793.74 $471,081.02 19.000 EA N M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36
0649 31102 11 $27,239.09 $735,455.54 27.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46
0649 31103 18 $31,272.21 $969,438.49 31.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-60
0649 31104 11 $40,258.29 $724,649.21 18.000 EA N M/ARM,F&I, WS-150,SING ARM,W/0 LUM-70.5
0649 31105 12 $39,141.63 $665,407.74 17.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78
0649 31106 5 $28,344.20 $198,409.38 7.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'
0649 31107 7 $30,258.49 $302,584.90 10.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46
0649 31108 6 $38,212.80 $458,553.65 12.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31109 4 $49,297.87 $394,382.99 8.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5
0649 31110 4 $28,136.63 $140,683.14 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-36
0649 31111 4 $31,154.50 $155,772.52 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46
0649 31112 4 $40,447.47 $202,237.33 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60
0649 31113 3 $42,216.70 $168,866.79 4.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-70.5
0649 31114 4 $37,153.24 $185,766.19 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-46
0649 31115 4 $42,044.41 $210,222.06 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60
0649 31116 5 $45,451.16 $272,706.95 6.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5
0649 31117 4 $48,793.44 $243,967.22 5.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60
0649 31118 7 $45,387.29 $408,485.60 9.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5
0649 31119 5 $53,143.37 $425,146.93 8.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/O LU 70.5-70
0649 31201 9 $18,923.13 $340,616.35 18.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36
0649 31202 13 $21,831.67 $567,623.39 26.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46
0649 31203 16 $29,158.78 $991,398.41 34.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60
0649 31204 15 $31,324.70 $845,766.95 27.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5
0649 31205 9 $31,841.79 $859,728.20 27.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78
0649 31206 2 $19,648.79 $39,297.57 2.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU, 36
0649 31207 3 $25,674.97 $128,374.83 5.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 46
0649 31208 3 $30,111.72 $90,335.15 3.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
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0649 31209 3 $37,958.04 $113,874.12 3.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
0649 31210 1 $20,588.93 $20,588.93 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/O LU, 36-36
0649 31211 2 $25,384.78 $50,769.55 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-46
0649 31212 3 $33,351.33 $133,405.31 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60
0649 31213 2 $39,578.91 $79,157.81 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5
0649 31214 2 $33,536.26 $67,072.52 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-46
0649 31215 4 $41,477.30 $165,909.18 4.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60
0649 31216 2 $38,278.11 $76,556.22 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-70.5
0649 31217 6 $38,917.25 $272,420.75 7.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60
0649 31218 4 $39,472.51 $276,307.56 7.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5
0649 31219 2 $41,368.91 $124,106.74 3.000 EA N M/ARM,F&I, WS-130, DBLARM,W/0 LU 70.5
0649 31299 4 $30,396.94 $303,969.42 10.000 EA N M/ARM,F&I, WS-130, CUSTOM
0649 31301 1 $16,444.79 $16,444.79 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-36
0649 31302 1 $18,945.16 $18,945.16 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46
0649 31303 1 $21,665.09 $21,665.09 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60
0649 31304 1 $23,718.56 $23,718.56 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-70.5
0649 31305 2 $33,776.15 $101,328.44 3.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-78
0649 31306 1 $18,281.78 $18,281.78 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-36
0649 31307 1 $22,312.61 $22,312.61 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-46
0649 31308 1 $23,119.61 $23,119.61 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-60
0649 31309 1 $26,597.01 $26,597.01 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-70.5
0649 31310 1 $19,036.26 $19,036.26 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-36
0649 31311 1 $21,473.20 $21,473.20 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-46
0649 31312 2 $28,337.23 $56,674.45 2.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 36-60
0649 31313 1 $29,611.50 $29,611.50 1.000 EA N M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,36-70.5
0649 31314 1 $23,665.28 $23,665.28 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-46
0649 31315 1 $29,721.20 $29,721.20 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-60
0649 31316 1 $30,757.36 $30,757.36 1.000 EA N M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,46-70.5
0649 31317 1 $29,890.37 $29,890.37 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 60-60
0649 31318 1 $32,271.96 $32,271.96 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LU 60-70.5
0649 31319 1 $33,957.79 $33,957.79 1.000 EA N M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,70.5-70
0649 31999 11 $32,741.42 $949,501.08 29.000 EA N M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0649 33000 1 $15,875.14 $63,500.56 4.000 EA N M/ARM, INSTALL
0649 34000 1 $14,500.00 $43,500.00 3.000 EA N M/ARM, RELOCATE
0649 38000 2 $7,350.82 $14,701.63 2.000 EA N M/ARM, REPAIR
0650  1111 7 $496.00 $22,319.98 45.000 AS N TRAFFIC SIGNAL,F&I,1 SECT,1 WAY,ALUMINUM
0650  1112 1 $475.00 $2,850.00 6.000 AS N TRAFFIC SIGNAL,F&I,1 SECT,1 WAY,POLY W A
0650  1113 2 $475.81 $7,137.10 15.000 AS N TRAFFIC SIGNAL,F&I,1 SECT,1 WAY,POLYCARB
0650  1121 4 $874.60 $23,614.10 27.000 AS N TRAFFIC SIGNAL,F&I,1 SECT, 2 WAY,ALUM
0650  1122 1 $685.00 $2,740.00 4.000 AS N TRAFFIC SIGNAL,F&I,1 SECT,2 WAY,POLY W A
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0650  1141 1 $1,100.00 $11,000.00 10.000 AS N TRAFFIC SIGNAL,F&I,1 SECT,4 WAY,ALUMINUM
0650  1311 63 $954.45 $1,173,972.67 1,230.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,ALUMINUM
0650  1312 2 $940.20 $49,830.50 53.000 AS N TRAFFIC SIGNAL,F&I,3 SEC,1 WAY,POLY W/AL
0650  1313 12 $752.51 $931,607.93 1,238.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,POLYCARB
0650  1314 4 $3,573.88 $1,132,919.54 317.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,PROGRAM
0650  1321 8 $1,618.06 $69,576.41 43.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,2 WAY,ALUMINUM
0650  1322 2 $1,670.54 $20,046.50 12.000 AS N TRAFFIC SIGNAL,F&I,3 SEC,2 WAY,POLY W/AL
0650  1323 5 $1,493.54 $479,427.60 321.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,2 WAY,POLYCARB
0650  1331 2 $2,549.33 $30,592.00 12.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,3 WAY,ALUMINUM
0650  1341 1 $3,100.00 $31,000.00 10.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,4 WAY,ALUMINUM
0650  1411 24 $1,155.76 $128,289.88 111.000 AS N TRAFFIC SIGNAL,F&I,4 SECT,1 WAY,ALUMINUM
0650  1413 9 $949.98 $117,797.73 124.000 AS N TRAFFIC SIGNAL,F&I,4 SECT,1 WAY,POLYCARB
0650  1414 3 $5,189.95 $67,469.39 13.000 AS N TRAFFIC SIGNAL,F&I,4 SECT,1 WAY, PROGRAM
0650  1511 39 $1,421.31 $260,099.03 183.000 AS N TRAFFIC SIGNAL,F&I,5 SECT,1 WAY,ALUMINUM
0650  1512 2 $1,655.22 $36,414.80 22.000 AS N TRAFFIC SIGNAL,F&I,5 SEC,1 WAY,POLY W/AL
0650  1513 8 $1,349.00 $449,216.64 333.000 AS N TRAFFIC SIGNAL,F&I,5 SECT,1 WAY,POLYCARB
0650  1514 1 $7,000.00 $70,000.00 10.000 AS N TRAFFIC SIGNAL,F&I,5 SECT,1 WAY,PROGRAM
0650  3 8 $238.84 $42,514.36 178.000 AS N TRAFFIC SIGNAL, INSTALL
0650  4 14 $357.93 $39,014.79 109.000 AS N TRAFFIC SIGNAL, RELOCATE
0650  5 4 $331.15 $50,334.22 152.000 AS N TRAFFIC SIGNAL, RETROFIT EXIST HANG ASSY
0653181 1 $844.20 $1,688.40 2.000 AS N PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECT
0653182 1 $1,038.04 $2,076.08 2.000 AS N PEDESTRIAN SIGNAL, F&I, LED, 2 DIRECT
0653191 95 $652.79 $896,274.25 1,373.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1
0653192 55 $1,055.66 $242,800.75 230.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2
0653193 1 $2,000.00 $20,000.00 10.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 3
0653300 4 $207.56 $12,453.60 60.000 AS N PEDESTRIAN SIGNAL , INSTALL ONLY
0653400 11 $306.59 $15,329.54 50.000 AS N PEDESTRIAN SIGNAL, RELOCATE
0659  1 01 5 $359.06 $16,157.57 45.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, BKPLT
0659  1 02 5 $233.56 $30,362.40 130.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, BKPLT
0659  1 03 3 $360.60 $41,108.10 114.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, DIS H
0659  1 04 1 $81.82 $8,182.00 100.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, PIV H
0659  1 05 4 $83.32 $11,247.67 135.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, VISOR
0659  1 06 4 $432.31 $115,859.72 268.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, 12 LE
0659  1 07 4 $321.63 $13,508.60 42.000 EA N RETROFIT EXIST SIGNAL  AUXIL, F&I, 8 LED
0660  1101 8 $150.01 $28,351.75 189.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660  1102 7 $196.46 $13,948.70 71.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660  1103 2 $165.34 $330.67 2.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660  1104 2 $183.18 $366.36 2.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 4
0660  1105 1 $211.15 $3,800.70 18.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660  1106 2 $350.13 $1,400.50 4.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
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0660  1109 32 $266.57 $78,371.75 294.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660  1110 20 $261.37 $46,262.07 177.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660  1111 1 $280.00 $840.00 3.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660  2101 49 $813.38 $501,042.33 616.000 AS N LOOP ASSEMBLY- F&I, TYPE A
0660  2102 54 $537.27 $650,102.20 1,210.000 AS N LOOP ASSEMBLY, F&I, TYPE B
0660  2103 3 $441.54 $17,661.55 40.000 AS N LOOP ASSEMBLY, F&I, TYPE C
0660  2104 1 $432.31 $2,161.55 5.000 AS N LOOP ASSEMBLY, F&I, TYPE D
0660  2105 1 $432.31 $2,161.55 5.000 AS N LOOP ASSEMBLY, F&I, TYPE E
0660  2106 69 $716.48 $705,020.85 984.000 AS N LOOP ASSEMBLY, F&I, TYPE F
0660  2107 1 $3,310.00 $3,310.00 1.000 AS N LOOP ASSEMBLY, F&I, TYPE G
0660  3 31 1 $465.00 $9,765.00 21.000 EA N VEHICLE DETECTION SYSTEM- MICRO,INS, CAB
0660  3 32 1 $1,496.00 $31,416.00 21.000 EA N VEHICLE DETECTION SYSTEM- MICRO,INS, ABO
0660  4 11 8 $3,194.42 $198,053.85 62.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 12 11 $4,511.45 $446,633.72 99.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 41 1 $562.13 $2,248.52 4.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 42 1 $361.00 $361.00 1.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 51 1 $562.13 $2,248.52 4.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  5 11 1 $2,920.00 $2,920.00 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660  5 13 1 $815.00 $5,705.00 7.000 EA N VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660  5 41 1 $897.00 $897.00 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660  5 42 1 $538.00 $1,614.00 3.000 EA N VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660  5 43 1 $350.00 $3,500.00 10.000 EA N VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660  6321 1 $8,965.00 $44,825.00 5.000 EA N VEHICLE DETECTION SYSTEM- AVI B,INST,CAB
0660  6322 1 $9,865.00 $49,325.00 5.000 EA N VEHICLE DETECTION SYSTEM- AVI B,INS, ABO
0660  6412 1 $2,200.00 $13,200.00 6.000 EA N VEHICLE DETECTION SYSTEM- AVI T, REL
0660  6421 2 $450.21 $900.41 2.000 EA N VEHICLE DETECTION SYSTEM- AVI B, REL
0660  6422 2 $829.02 $2,487.06 3.000 EA N VEHICLE DETECTION SYSTEM- AVI B, REL
0663  1110 6 $3,323.68 $139,594.76 42.000 EA N SIGNAL PRIO & PREEMP, F&I, OPTICAL,COMPL
0663  1120 2 $11,887.55 $95,100.40 8.000 EA N SIGNAL PRIO & PREEMP, F&I, GPS,COMPL
0663  1400 1 $562.13 $1,124.26 2.000 EA N SIGNAL PRIO & PREEMP, RELOCATE
0663  1500 1 $562.13 $1,124.26 2.000 EA N SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0670  4  1 2 $1,429.25 $5,717.00 4.000 AS N INTERSECTION CONTROL BEACON CONTROLLER
0670  5110 16 $22,537.98 $676,139.26 30.000 AS N TRAF CNTL ASSEM, F&I, NEMA
0670  5111 26 $22,709.26 $1,249,009.15 55.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670  5112 9 $20,681.34 $475,670.86 23.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670  5120 12 $23,290.23 $558,965.50 24.000 AS N TRAF CNTL ASSEM, F&I, 170
0670  5121 1 $22,050.00 $44,100.00 2.000 AS N TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670  5130 6 $22,096.45 $265,157.40 12.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL
0670  5131 11 $27,388.57 $547,771.40 20.000 AS N TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION
0670  5132 5 $19,191.29 $211,104.22 11.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL, 2 PREEM
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0670  5400 14 $1,241.76 $79,472.55 64.000 AS N TRAF CNTL ASSEM, MODIFY
0670  5500 1 $1,454.67 $2,909.34 2.000 AS N TRAF CNTL ASSEM, RELOCATE
0671  2 11 1 $4,120.00 $4,120.00 1.000 EA N TRAFFIC CONTROLLER, F&I, NEMA
0678  1103 1 $1,886.47 $1,886.47 1.000 EA N CNTRL ACCESS, F&I, TYPE 12 CONFLICT MON
0678  1104 5 $146.25 $2,632.49 18.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH
0678  1107 3 $663.67 $2,654.67 4.000 EA N CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678  1109 2 $589.30 $2,946.50 5.000 EA N CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH
0678  1110 2 $5,330.35 $15,991.06 3.000 EA N CNTRL ACCESS, F&I, TYPE 4 TIME SWITCH
0678  1111 1 $985.00 $19,700.00 20.000 EA N CNTRL ACCESS, F&I, POWER REDUCTION ASSM
0680115 1 $2,037.67 $8,150.68 4.000 EA N SYS CONTROL EQP, F&I, AUTODIAL / ANSWER
0685106 23 $7,029.63 $330,392.58 47.000 EA N SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE
0685120 3 $3,017.42 $36,209.00 12.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685124 1 $450.00 $450.00 1.000 EA N SYS AUX, F&I, UNIVERSAL ADAPTER
0685127 1 $377.25 $1,509.00 4.000 EA N SYS AUX, F&I, TEL CONNECTION BOX
0685128 4 $1,951.96 $23,423.56 12.000 EA N SYS AUX, F&I, INTERFACE PANEL
0685140 6 $3,134.91 $28,214.22 9.000 EA N SYS AUX, F&I, FIB OPT-MODUL/DEMODUL
0685143 1 $418.00 $418.00 1.000 EA N SYS AUX, F&I, VIDEO MONITORS
0690 10 59 $54.53 $69,799.56 1,280.000 EA N SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL
0690 20 84 $58.14 $68,548.02 1,179.000 EA N SIGNAL PEDESTRIAN ASSEMBLY REMOVAL
0690 31 63 $154.36 $42,758.01 277.000 EA N SIGNAL PEDESTAL REMOVAL
0690 32  1 23 $1,690.48 $169,048.36 100.000 EA N POLE REMOVAL, SHALLOW, DIRECT BURIAL
0690 32  2 22 $1,608.00 $80,400.13 50.000 EA N POLE REMOVAL, SHALLOW, BOLT ON ATTACH
0690 34  1 33 $1,984.54 $331,417.66 167.000 EA N COMPLETE POLE REMOVAL- DEEP,  DIRECT BUR
0690 34  2 18 $1,732.09 $138,567.29 80.000 EA N COMPLETE POLE REMOVAL- DEEP,  BOLT ON AT
0690 50 50 $369.82 $52,884.83 143.000 EA N CNTRL ASSEM, REM, COMPLETE ASSEMB
0690 50  1 7 $405.38 $7,296.90 18.000 EA N CNTRL ASSEM, REM, CAB ASSM LESS FDN
0690 50  2 3 $275.17 $1,651.00 6.000 EA N CNTRL ASSEM, REM, CONTROLLER UNIT
0690 60 15 $72.08 $20,327.39 282.000 EA N DETECTOR VEHICLE ASSEMBLY REMOVE
0690 70 79 $51.34 $62,324.25 1,214.000 EA N DETECTOR PEDESTRIAN ASSEMBLY REMOVE
0690 80 37 $507.03 $154,642.95 305.000 EA N SPAN WIRE ASSEMBLY, REMOVE
0690 90 70 $431.96 $179,694.72 416.000 PI N CONDUIT & CABLING- WITHIN INTER, REMOVE
0690 91 14 $1.05 $51,649.47 49,263.000 LF N SIGNAL INTERCONNECT CABLE REMOVE
0690100 87 $460.94 $173,773.22 377.000 PI N SIGNAL EQUIPMENT MISCELLANOUS REMOVE
0701 15111 2 $4,647.61 $41,805.25 8.995 NM N  AUD & VIB PVT MARK,STD, WHITE,SOLID,6"
0701 15211 2 $4,568.13 $39,669.60 8.684 NM N  AUD & VIB PVT MARK,STD,YELLOW,SOLID,6"
0701 16111 4 $3,673.05 $271,600.00 73.944 NM N  AUD & VIB PVT MARK,STD, WHITE,SOLID,6"
0701 16211 3 $3,472.37 $128,290.25 36.946 NM N  AUD & VIB PVT MARK,STD,YELLOW,SOLID,6"
0701 16221 1 $1,000.00 $7,830.00 7.830 GM N  AUD & VIB PVT MARK,STD,YELLOW,SKIP,6"
0705 10  1 37 $119.88 $46,035.60 384.000 EA N OBJECT MARKER, TYPE 1
0705 10  2 20 $93.34 $28,750.14 308.000 EA N OBJECT MARKER, TYPE 2
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0705 10  3 17 $160.07 $24,170.16 151.000 EA N OBJECT MARKER, TYPE 3
0705 10  4 6 $143.41 $5,593.03 39.000 EA N OBJECT MARKER, TYPE 4
0705 11  1 55 $58.56 $123,679.47 2,112.000 EA N DELINEATOR, FLEXIBLE TUBULAR
0705 11  2 16 $41.76 $41,636.06 997.000 EA N DELINEATOR, NON-FLEXIBLE
0705 11  3 33 $163.26 $150,201.10 920.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED
0705 11  4 13 $32.95 $1,313,765.86 39,876.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE
0706  3 102 $3.01 $410,286.87 136,336.000 EA N RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11111 164 $704.49 $1,916,545.09 2,720.463 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"
0710 11122 115 $.28 $242,867.18 857,573.850 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 8"
0710 11123 120 $.61 $308,199.88 501,441.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"
0710 11124 112 $.85 $168,040.91 196,902.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"
0710 11125 136 $1.22 $346,739.76 283,483.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"
0710 11131 126 $271.30 $605,850.62 2,233.165 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"
0710 11133 11 $431.24 $2,394.22 5.552 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11151 104 $.25 $82,184.88 324,109.000 LF N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"
0710 11160 112 $37.50 $261,197.67 6,966.000 EA N PAINTED PAVT  MARK,STD,WHITE,MESSAGE
0710 11170 132 $21.54 $421,812.12 19,587.000 EA N PAINTED PAVT  MARK,STD,WHITE,ARROWS
0710 11180 7 $6.07 $2,482.65 409.000 LF N PAINTED PAVT  MARK,STD,WHITE,YIELD LINE
0710 11190 25 $1.09 $3,173.49 2,907.500 SF N PAINTED PAVT  MARK,STD,WHITE,ISLAND NOSE
0710 11211 160 $729.90 $1,552,202.82 2,126.592 NM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"
0710 11222 37 $.36 $13,872.88 38,509.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"
0710 11223 6 $.97 $631.33 652.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID, 12"
0710 11224 102 $1.04 $96,567.76 93,275.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"
0710 11225 1 $1.40 $350.00 250.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,24"
0710 11231 49 $292.66 $97,883.05 334.464 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"
0710 11251 67 $.31 $29,710.10 96,661.500 LF N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"
0710 11260 1 $44.00 $1,100.00 25.000 EA N PAINTED PAVT MARK,STD,YELLOW,MESSAGE
0710 11290 60 $1.61 $71,963.76 44,701.930 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11311 1 $1,188.00 $594.00 .500 NM N PAINTED PAVT  MARK,STD,BLACK,SOLID,6"
0710 11331 11 $106.97 $125,705.52 1,175.196 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"
0710 11333 1 $775.00 $387.50 .500 GM N PAINTED PVMT MARK, STD, BLACK, SKIP, 12"
0710 11342 2 $.77 $486.25 635.000 LF N PAINTED PAVT  MARK,STD,BLACK,SKIP,8"
0710 11351 1 $.40 $200.00 500.000 LF N PAINTED PAVT  MARK,STD,BL,DOT GUIDE, 6"
0710 11421 9 $.50 $3,403.26 6,785.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"
0710 11460 1 $37.60 $376.00 10.000 EA N PAINTED PAVT  MARK,STD,BLUE,MESSAGE
0710 90 120 $38,862.94 $5,013,318.95 129.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11122 77 $.64 $316,512.86 495,468.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11123 105 $1.47 $750,173.69 508,659.090 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124 96 $2.06 $495,144.18 240,158.110 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125 116 $2.72 $791,463.94 290,551.190 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"
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0711 11151 89 $.66 $169,483.54 258,480.789 LF N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160 99 $92.49 $452,351.09 4,891.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170 111 $37.61 $613,914.15 16,325.000 EA N THERMOPLASTIC, STD, WHITE, ARROW
0711 11180 9 $5.28 $10,742.20 2,033.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11222 39 $.52 $29,124.71 55,821.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 8"
0711 11224 89 $2.11 $192,489.18 91,186.090 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11251 63 $.62 $73,556.65 118,451.000 LF N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421 8 $1.51 $4,315.29 2,859.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 11460 2 $222.27 $2,445.00 11.000 EA N THERMOPLASTIC, STD, BLUE, MESSAGE
0711 12111 3 $1,798.67 $134,900.00 75.000 NM N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12121 3 $.65 $20,011.00 30,810.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122 6 $.59 $14,278.17 24,203.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123 7 $1.01 $37,766.60 37,212.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124 7 $1.50 $23,538.50 15,722.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125 7 $2.12 $28,758.98 13,593.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131 5 $542.14 $31,037.40 57.250 GM N THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12151 7 $.33 $3,877.15 11,618.000 LF N THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160 5 $59.46 $18,670.00 314.000 EA N THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170 5 $40.26 $32,930.00 818.000 EA N THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12211 4 $1,539.10 $138,537.06 90.012 NM N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12221 3 $.86 $22,593.30 26,397.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222 6 $.21 $4,055.42 19,677.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12223 2 $.87 $1,300.00 1,500.000 LF N THERMOPLASTIC,REFURB,YELLOW,SOLID,12"
0711 12224 5 $2.18 $17,667.51 8,086.000 LF N THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12225 2 $1.33 $2,000.00 1,500.000 LF N THERMOPLASTIC,REFURB,YELLOW,SOLID,24"
0711 12231 6 $507.55 $17,635.19 34.746 GM N THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12251 6 $.47 $3,432.84 7,361.000 LF N THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 14122 1 $6.90 $6,900.00 1,000.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID, 8"
0711 14123 4 $8.13 $32,615.00 4,011.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14124 2 $15.15 $11,030.00 728.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,18"
0711 14125 6 $11.95 $21,851.40 1,828.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160 50 $148.86 $480,068.20 3,225.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170 37 $83.98 $172,744.04 2,057.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROWS
0711 15111 31 $3,510.65 $1,326,246.47 377.778 NM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15112 10 $4,601.78 $28,047.86 6.095 NM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131 29 $904.59 $448,426.97 495.723 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133 4 $1,819.99 $5,339.85 2.934 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15211 31 $3,497.44 $1,244,761.82 355.907 NM N THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15212 7 $4,440.60 $34,645.60 7.802 NM N THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231 9 $1,899.98 $18,327.23 9.646 GM N THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
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0711 16111 36 $2,747.04 $1,853,501.02 674.727 NM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16112 10 $3,436.32 $104,436.51 30.392 NM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131 30 $719.78 $418,546.41 581.493 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133 5 $1,745.61 $1,796.23 1.029 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16211 35 $2,667.27 $1,270,975.10 476.507 NM N THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16212 9 $3,119.67 $49,194.12 15.769 NM N THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231 18 $710.00 $95,448.95 134.436 GM N THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17 61 $.54 $347,004.82 642,530.060 SF N THERMOPLASTIC, REMOVE
0713102131 7 $4,891.06 $36,423.75 7.447 GM N PREFORMED TAPE,HP,WHITE,SKIP,6"
0713102513 3 $9,766.89 $17,912.48 1.834 NM N PREFORMED TAPE,HP,WH/BL CONT,SOLID,9"
0713102533 21 $8,486.54 $209,498.79 24.686 GM N PREFORMED TAPE,HP,WH/BL CONT,SKIP,9"
0713102538 2 $9,837.40 $3,561.14 .362 GM N PREFORMED TAPE,HP,WH/BL CONT,SKIP,15"
0713107 5 $3.52 $33,453.96 9,492.000 SF N PREFORMED TAPE, REMOVE
0714  1123 1 $7,000.00 $7,000.00 1.000 AS N MOTORIST AID CALL BOX,F&I,CALL BOX ASSEM
0714  1400 4 $1,899.37 $79,773.40 42.000 AS N MOTORIST AID CALL BOX, MODIFY EXISTING
0714  1500 2 $2,464.63 $39,434.00 16.000 AS N MOTORIST AID CALL BOX,RELOCATE
0714  1600 1 $350.00 $350.00 1.000 AS N MOTORIST AID CALL BOX,REMOVE
0715  1 11 14 $.83 $15,723.48 18,847.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715  1 12 60 $1.30 $1,299,314.07 998,650.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715  1 13 38 $2.04 $1,200,179.11 588,261.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715  1 14 9 $3.16 $287,357.66 90,972.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715  1 15 10 $4.05 $202,417.26 49,939.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715  1 16 2 $10.00 $1,000.00 100.000 LF N LIGHTING CONDUCTORS, F&I,NO.4/0  OR LAR
0715  1 50 2 $.91 $6,123.60 6,764.000 LF N LIGHTING CONDUCTORS, ADJUST/MODIFY
0715  1 60 31 $.65 $368,141.85 570,363.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS
0715  1 70 1 $1.00 $105,657.00 105,657.000 LF N LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715  1 80 1 $.25 $320.00 1,280.000 LF N LIGHTING CONDUCTORS,PLACE OUT OF SERVICE
0715  4011 2 $3,727.27 $41,000.00 11.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 40'
0715  4012 1 $6,600.00 $33,000.00 5.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 45'
0715  4013 2 $6,711.11 $60,400.00 9.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 50'
0715  4022 1 $3,250.00 $13,000.00 4.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 45'
0715  4111 9 $3,864.88 $784,571.00 203.000 EA N LIGHT POLE COMP, F&I, WS150, 40'
0715  4112 9 $4,035.30 $895,836.28 222.000 EA N LIGHT POLE COMP, F&I, WS150, 45'
0715  4113 6 $5,537.87 $387,651.03 70.000 EA N LIGHT POLE COMP, F&I, WS150, 50'
0715  4119 2 $3,287.72 $9,863.15 3.000 EA N LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715  4121 3 $3,168.50 $205,952.59 65.000 EA N LIGHT POLE COMP, F&I, WS130, 40'
0715  4122 6 $3,886.84 $283,739.22 73.000 EA N LIGHT POLE COMP, F&I, WS130, 45'
0715  4123 2 $5,707.60 $593,590.40 104.000 EA N LIGHT POLE COMP, F&I, WS130, 50'
0715  4129 2 $3,421.67 $23,951.70 7.000 EA N LIGHT POLE COMP, F&I, WS130,CUSTOM HT
0715  4300 2 $430.22 $9,034.61 21.000 EA N LIGHT POLE COMPLETE, INSTALL
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0715  4400 13 $3,138.48 $448,802.40 143.000 EA N LIGHT POLE COMPLETE, RELOCATE
0715  4600 34 $599.41 $710,895.17 1,186.000 EA N LIGHT POLE COMP, REMOVE
0715  5 11 2 $951.27 $479,441.36 504.000 EA N LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715  5 12 2 $902.63 $3,610.52 4.000 EA N LUMINAIRE & BRACKET ARM, F&I, GALV ST
0715  5 30 1 $451.00 $6,765.00 15.000 EA N LUMINAIRE & BRACKET ARM, INSTALL
0715  5 50 4 $200.27 $61,482.00 307.000 EA N LUMINAIRE & BRACKET ARM, REMOVE
0715  7 11 33 $11,356.19 $635,946.68 56.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE
0715  7 12 3 $7,046.34 $49,324.39 7.000 EA N LOAD CENTER, F&I, PRIMARY VOLTAGE
0715  7 21 8 $1,471.20 $23,539.16 16.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715  7 31 2 $1,295.55 $2,591.09 2.000 EA N LOAD CENTER, RELOCATE, SECONDARY VOLT
0715  7 41 13 $712.54 $14,250.82 20.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715  7 42 2 $152.68 $610.71 4.000 EA N LOAD CENTER, REMOVE, PRIMARY VOLTAGE
0715 10  2 4 $909.95 $32,758.08 36.000 EA N LIGHT POLE FOUNDATION, F&I
0715 10  3 3 $27.34 $984.26 36.000 EA N LIGHT POLE FOUNDATION, REPAIR
0715 10  4 2 $64.00 $320.00 5.000 EA N LIGHT POLE FOUNDATION,STRAIGHTEN
0715 10  5 6 $162.17 $1,783.85 11.000 EA N LIGHT POLE FOUNDATION, REMOVE
0715 11111 9 $334.09 $55,792.93 167.000 EA N LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11112 3 $425.67 $3,405.37 8.000 EA N LUMINAIRE, F&I, ROADWAY, HIGH MAST
0715 11113 4 $658.96 $25,699.30 39.000 EA N LUMINAIRE, F&I, ROADWAY, POLE TOP
0715 11114 1 $764.27 $764.27 1.000 EA N LUMINAIRE, F&I, ROADWAY, SHOE BOX
0715 11115 1 $671.75 $671.75 1.000 EA N LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11125 12 $732.88 $102,603.82 140.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11137 6 $732.22 $28,556.72 39.000 EA N LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11500 10 $85.43 $9,141.31 107.000 EA N LUMINAIRE, REMOVE
0715 11600 1 $669.47 $669.47 1.000 EA N LUMINAIRE, REPAIR & REINSTALL
0715 16  5 1 $200.41 $6,012.30 30.000 EA N LIGHTING - BALLAST, REPLACE
0715 17 52 1 $431.69 $8,633.80 20.000 EA N LIGHTING - LAMP, REPLACE, MERCURY VAPOR
0715 17 53 2 $370.22 $17,030.20 46.000 EA N LIGHTING - LAMP, REPLACE, METAL HALIDE
0715 17 55 1 $350.17 $10,505.10 30.000 EA N LIGHTING - LAMP, REPLACE, LOW PRESSURE S
0715 19  1 3 $51.17 $6,652.30 130.000 EA N LIGHTING - SURGE PROTECTOR, POLE BASE
0715 19123 3 $45,014.33 $3,105,988.75 69.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,120'
0715 19133 1 $51,306.41 $666,983.33 13.000 EA N HIGH MAST LIGHT POLE,F&I,WS-110,120'
0715 19600 3 $2,505.02 $137,776.20 55.000 EA N HIGH MAST LIGHT POLE,REMOVE
0715 24  5 1 $70.47 $3,523.50 50.000 EA N LIGHTING - FUSE- POLE BASE, REPLACE
0715 26  1 3 $144.74 $2,750.00 19.000 EA N QUICK DISCN PLUG, SW BOXING FOR SGN
0715 26  2 2 $15.00 $90.00 6.000 EA N QUICK DISCN PLUG, POLE BASE, HI MAST
0715 30  2 2 $109.27 $3,168.69 29.000 LU N LIGHTIN- GROUP RELAMPING, HIGH PRESSURE
0715 32 1 $810.28 $243,084.00 300.000 LO N LIGHTING- DIAGNOSTIC WORK
0715 36 12 3 $83.52 $6,264.00 75.000 EA N LIGHT POLE,FRANGIBLE BASE,F&I,
0715 36 14 3 $67.91 $1,358.25 20.000 EA N LIGHT POLE,FRANGIBLE BASE,F&I,DOOR ASSEM
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0715 36 42 2 $50.00 $4,000.00 80.000 EA N LIGHT POLE,FRANGIBLE BASE,REMOVE,TR BASE
0715 37  1 1 $301.69 $15,084.50 50.000 EA N PHOTO ELECTRIC CONTROL ASSEMBLY, F&I
0715 50 1 $79,400.00 $79,400.00 1.000 LS N LIGHTING, INSIDE BOX GIRDER
0715500  1 47 $517.35 $741,879.72 1,434.000 EA N POLE CABLE DIST SYS, CONVENTIONAL
0715500  2 6 $555.07 $46,070.76 83.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500  3 12 $327.83 $138,344.18 422.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511125 2 $100.00 $200.00 2.000 EA N LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130 3 $9,723.19 $670,900.00 69.000 EA N LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135 5 $4,674.66 $589,007.02 126.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140 4 $4,428.66 $217,004.16 49.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145 2 $2,600.00 $13,000.00 5.000 EA N LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511150 1 $5,800.00 $307,400.00 53.000 EA N LIGHT POLE SP D, F&I, SGL ARM SM, AL,50'
0715511250 1 $100.00 $100.00 1.000 EA N LI/PL COMP, F&I,SGL ARM SHLD MNT-GLV,50'
0715511340 1 $4,572.63 $32,008.41 7.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,40'
0715511345 1 $17,879.32 $35,758.64 2.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,45'
0715511735 1 $13,467.00 $484,812.00 36.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, SS,35'
0715512130 2 $175.00 $350.00 2.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,30'
0715512140 2 $550.00 $1,100.00 2.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512145 1 $6,125.00 $18,375.00 3.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'
0715512150 1 $6,750.00 $6,750.00 1.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,50'
0715512325 1 $3,500.00 $7,000.00 2.000 EA N LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,25'
0715513125 1 $3,663.21 $18,316.05 5.000 EA N LIGHT POLE SP DES,F&I,SGL ARM WM, AL,25'
0715513130 1 $5,488.39 $76,837.46 14.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,30'
0715513135 2 $6,991.67 $503,400.00 72.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513140 4 $4,380.00 $21,900.00 5.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,40'
0715513145 2 $3,883.25 $31,066.00 8.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0715513150 1 $3,460.00 $20,760.00 6.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'
0715514120 1 $4,452.62 $13,357.86 3.000 EA N LIGHT POLE SP DES,F&I,DBL ARM WM, AL,20'
0715514125 1 $4,846.79 $271,420.24 56.000 EA N LIGHT POLE SP DES,F&I,DBL ARM WM, AL,25'
0715514130 1 $5,318.08 $53,180.80 10.000 EA N LIGHT POLE SP DES,F&I,DBL ARM WM, AL,30'
0715514135 1 $7,481.73 $67,335.57 9.000 EA N LI/PL COM, F&I, DBLARM WALL MNT, AL, 35'
0715514150 5 $8,652.31 $1,401,675.00 162.000 EA N LIGHT POLE COMP, F&I, DBL ARM WM, AL,50'
0715515115 1 $8,500.00 $85,000.00 10.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 15'
0715515135 2 $3,850.00 $23,100.00 6.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515145 3 $5,533.23 $27,666.14 5.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'
0715515150 2 $4,450.00 $71,200.00 16.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 50'
0715516120 1 $3,462.91 $65,795.29 19.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'
0715516125 1 $3,764.54 $154,346.14 41.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516130 1 $5,540.00 $44,320.00 8.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,30'
0715516135 2 $5,052.31 $65,680.00 13.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
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0715516140 3 $6,243.84 $811,698.88 130.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145 2 $5,333.33 $16,000.00 3.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516150 3 $5,111.97 $598,100.00 117.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'
0715517125 1 $4,931.41 $19,725.64 4.000 EA N LIGHT POLE COMP,F&I,DBLARM BR MT,25
0715517150 2 $6,120.00 $30,600.00 5.000 EA N LIGHT POLE COMP,F&I,DBLARM BR MT,50
0715518120 1 $4,371.22 $34,969.76 8.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,20'
0715518140 2 $7,883.37 $275,917.92 35.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,40'
0715518145 1 $4,500.00 $4,500.00 1.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,45'
0715536115 1 $4,208.89 $16,835.56 4.000 EA N LIGHT POLE COMP,INS,POLE TOP MNT, AL,15'
0715540000 6 $2,609.24 $443,571.12 170.000 EA N LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000 6 $259.48 $19,979.82 77.000 EA N LIGHT POLE COMP,SP DESIGN- REMOVE
0715560000 1 $4,500.00 $4,500.00 1.000 EA N LIGHT POLE COMP, REPAIR & REINSTALL
0735 74  1 5 $1,580,289.72 $7,901,448.58 5.000 LS N TOLL PLAZA, LOCATION 1
0735 74  2 4 $1,045,620.50 $4,182,482.00 4.000 LS N TOLL PLAZA, LOCATION 2
0735 74  3 3 $1,230,827.67 $3,692,483.00 3.000 LS N TOLL PLAZA, LOCATION 3
0735 74  4 2 $672,235.50 $1,344,471.00 2.000 LS N TOLL PLAZA, LOCATION 4
0735 74  5 2 $672,236.00 $1,344,472.00 2.000 LS N TOLL PLAZA, LOCATION 5
0735 74  6 1 $669,473.00 $669,473.00 1.000 LS N TOLL PLAZA, LOCATION 6
0735 74  7 1 $669,474.00 $669,474.00 1.000 LS N TOLL PLAZA, LOCATION 7
0735 74  8 1 $669,475.00 $669,475.00 1.000 LS N TOLL PLAZA, LOCATION 8
0735 74  9 1 $669,476.00 $669,476.00 1.000 LS N TOLL PLAZA, LOCATION 9
0735 74 10 1 $669,477.00 $669,477.00 1.000 LS N TOLL PLAZA, LOCATION 10
0735 74 11 1 $669,478.00 $669,478.00 1.000 LS N TOLL PLAZA, LOCATION 11
0735 88 1 $483,000.00 $483,000.00 1.000 LS N TOLL PLAZA MODIFY EXISTING
0741  1 11 39 $1,085.89 $386,576.73 356.000 EA N TMS VEH SNSR-NON-WEIGHT, F&I, TYPE 1 IN
0743 70 11 1 $5,484.11 $5,484.11 1.000 AS N TMS VEH S/CLS. UNIT, F&I, ELECTRON. CBL
0744 70 11 1 $5,306.30 $5,306.30 1.000 EA N TMS SOLAR POWER UNIT, F&I, NEW POLE
0744 70 42 1 $1,850.00 $5,550.00 3.000 EA N TMS SOLAR POWER UNIT, RELOC, EXIST  POLE
0745 70 11 3 $482.69 $4,344.24 9.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN
0745 70 12 46 $932.38 $381,342.73 409.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN
0746 71111 1 $6,000.00 $6,000.00 1.000 EA N TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE
0746 71112 3 $2,180.00 $10,900.00 5.000 EA N TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE
0746 71131 2 $1,865.03 $13,055.18 7.000 EA N TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE
0746 71132 12 $2,741.39 $131,586.93 48.000 EA N TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE
0746 71211 1 $2,160.00 $2,160.00 1.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE
0746 71212 2 $4,066.41 $8,132.81 2.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,2 BACKPLANE
0746 74 3 $1,193.50 $7,161.00 6.000 EA N TMS CAB, MODIFY
0746 75 2 $1,022.34 $2,044.68 2.000 EA N TMS CAB, RELOCATE
0747 70 11 2 $952.41 $1,904.82 2.000 EA N TMS MODEM, F&I
0750  1 59 1 $51,540.00 $51,540.00 1.000 SF N ARCH, BUILDING,REHAB, OTHER BUILDING
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0751 35 13 1 $23,500.00 $94,000.00 4.000 EA N ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 36 11 1 $1,570.00 $9,420.00 6.000 EA N BICYCLE RACK, FURNISH & INSTALL, 1-2 BI
0751 37 1 $828.00 $3,312.00 4.000 EA N TRASH RECEPTACLE
0751 38 11 1 $865.00 $3,460.00 4.000 EA N BENCH, F&I, ALUMINUM
0781  3300 1 $3,850.00 $46,200.00 12.000 EA N ITS ROAD WEATHER INFORMATION SYSTEM, INS
0785  1 11 1 $19,750.00 $19,750.00 1.000 EA N ITS POLE, F&I, CONC W/ LOWERING DEVICE
0785  1 12 3 $30,565.79 $489,052.60 16.000 EA N ITS POLE, F&I, STEEL W/ LOWERING DEVICE
0785  1 13 6 $11,011.10 $253,255.27 23.000 EA N ITS POLE, F&I, CONC W/O LOWERING DEVICE
0785  1 60 8 $3,129.10 $87,614.66 28.000 EA N ITS POLE, REMOVE
0785  2111 2 $5,752.82 $17,258.47 3.000 EA N ITS FIELD CABINET,F&I,TYP 336, POLE MT
0785  2121 3 $8,816.25 $88,162.48 10.000 EA N ITS FIELD CABINET,F&I,TYP 336 W/SHL PM
0785  2141 2 $10,010.00 $70,070.00 7.000 EA N ITS FIELD CABINET,F&I,TYP 336S W/SHL PM
0785  2162 4 $9,586.95 $124,630.30 13.000 EA N ITS FIELD CABINET,F&I,TYP 334 W/SUN, GM
0785  2300 1 $895.00 $19,690.00 22.000 EA N ITS FIELD CABINET, INSTALL
0785  2400 5 $2,233.75 $26,805.00 12.000 EA N ITS FIELD CABINET, RELOCATE
0785  2500 3 $1,813.70 $5,441.09 3.000 EA N ITS FIELD CABINET, ADJUST/MODIFY
0785  2600 7 $667.38 $16,017.20 24.000 EA N ITS CABINET, REMOVE & DISPOSE
0823 11  6 1 $1.91 $87,724.39 45,929.000 SF N MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEP
0823 11 12 1 $45.00 $1,215.00 27.000 SF N MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEP
0825112110 1 $275.00 $53,900.00 196.000 LF N MASS TRANSIT-TRACK, F&I, 115 LB/YD, CWR,
0825116110 1 $585.15 $848,467.50 1,450.000 LF N MASS TRANSIT-TRACK, F&I, 136 LB/YD, CWR,
0825162110 1 $19.90 $28,855.00 1,450.000 LF N MASS TRANSIT-TRACK,REM, 115 LB/YD, CWR,
0830117212 1 $900.00 $95,400.00 106.000 LF N MASS TRANSIT- GRADE CROSSING, F&I, SPEC
0832  2  2 1 $410.00 $820.00 2.000 EA N MASS TRANSIT- THERMITE WELD, 115 LB/YD R
0832  2  6 1 $1,641.42 $6,565.68 4.000 EA N MASS TRANSIT- THERMITE WELD, 136 LB/YD R
0905324  1 4 $9.21 $2,254,298.00 244,797.000 SY N REWORKED ASPHALT CONCRETE
0911325  1 1 $7.65 $392,233.10 51,272.300 SY N REPAVED ASPHALT CONCRETE
0999  2 171 $808,804.13 $164,187,237.55 203.000 LS N LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16 58 $9,901.72 $574,300.00 58.000 LS N PARTNERING, DO NOT BID
0999 20  1 33 $3,712.82 $2,027,200.00 546.000 DA N DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20  2 27 $4,306.46 $383,275.00 89.000 EA N DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25 401 $36,239.61 $19,931,786.63 550.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 40 2 $200,000.00 $400,000.00 2.000 LS N UTILITIES - DO NOT BID
0999 50 1 $79,407.11 $2,858,655.96 36.000 MO N REST AREA RESPECT SERVICES, DO NOT BID
1000  5 5 $446,465.97 $2,232,329.85 5.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000  6 5 $127,880.82 $639,404.08 5.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000  8 1 $27,105.00 $27,105.00 1.000 LS N UTILITY WORK- JPA/UTILIT, COMMUNICATIONS
1050 11212 1 $9.27 $11,541.15 1,245.000 LF N UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"
1050 11213 1 $13.93 $18,290.09 1,313.000 LF N UTILITY PIPE,F&I,PVC,CASING/COND,5-7.9"
1050 11214 1 $42.97 $2,363.35 55.000 LF N UTILITY PIPE,F&I,PVC,CASING/COND,8-19.9"
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1050 11221 3 $22.60 $10,712.70 474.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"
1050 11222 10 $33.11 $347,398.88 10,492.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223 11 $64.80 $366,586.36 5,657.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
1050 11224 9 $39.04 $2,384,683.03 61,084.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9
1050 11225 3 $138.68 $3,705,297.00 26,719.000 LF N UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9
1050 11312 1 $37.90 $2,577.20 68.000 LF N UTILITY PIPE, F&I,PE,CASING/COND,2-4.9"
1050 11313 1 $65.50 $14,737.50 225.000 LF N UTILITY PIPE, F&I,PE,CASING/COND,5-7.9"
1050 11314 1 $70.65 $55,107.00 780.000 LF N UTILITY PIPE, F&I,PE,CASING/COND,8-19.9"
1050 11321 3 $16.05 $34,560.80 2,153.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"
1050 11322 7 $30.00 $260,170.33 8,672.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"
1050 11324 1 $46.35 $13,765.95 297.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"
1050 11325 1 $330.00 $749,430.00 2,271.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWE,20-49.9"
1050 11412 1 $113.54 $8,288.42 73.000 LF N UTILITY PIPE, F&I,DI/CI,CAS/COND,2.-4.9"
1050 11422 2 $56.97 $10,711.00 188.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"
1050 11423 8 $62.45 $112,972.77 1,809.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"
1050 11424 14 $88.82 $2,590,750.93 29,169.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9
1050 11425 2 $171.33 $4,802,310.80 28,029.000 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9
1050 11514 4 $134.53 $196,817.05 1,463.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"
1050 11515 3 $726.85 $627,274.00 863.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"
1050 11524 1 $236.13 $18,890.40 80.000 LF N UTILITY PIPE,F&I,STL, WATER/SEWER,8-19.9
1050 11525 1 $64.12 $38,472.00 600.000 LF N UTILITY PIPE,F&I,STL,WATER/SEWER,20-49.9
1050 11621 1 $26.00 $3,770.00 145.000 LF N UTILITY PIPE, F&I,COP,WATER/SEWER,0-1.9"
1050 11622 1 $42.20 $2,278.80 54.000 LF N UTILITY PIPE, F&I,COP,WATER/SEWER,2-4.9"
1050 15001 1 $18.40 $276.00 15.000 LF N UTILITY PIPE, ADJUST/MOD,0-1.9"
1050 15002 1 $8.25 $3,300.00 400.000 LF N UTILITY PIPE, ADJUST/MOD,2-4.9"
1050 15003 1 $165.00 $1,650.00 10.000 LF N UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 15004 2 $78.79 $103,210.00 1,310.000 LF N UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 15005 1 $127.75 $42,157.50 330.000 LF N UTILITY PIPE, ADJUST/MOD,20-49.9"
1050 16001 1 $9.75 $2,798.25 287.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002 7 $11.46 $101,096.50 8,824.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003 9 $8.89 $51,757.52 5,824.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004 11 $13.05 $1,556,489.21 119,289.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005 5 $40.59 $1,273,196.83 31,369.000 LF N UTILITY PIPE,REMOVE & DISPOSE,20-49.9"
1050 17005 1 $30.72 $10,045.44 327.000 LF N UTILITY PIPE,REMV&STCKPILE/SLVG,20-49.9"
1050 18001 1 $5.83 $2,915.00 500.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,0- 1.9"
1050 18002 4 $11.48 $2,158.92 188.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003 5 $8.15 $47,466.12 5,827.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004 4 $8.63 $118,170.40 13,692.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005 3 $29.33 $11,937.75 407.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 19323 1 $150.00 $12,000.00 80.000 LF N UTILITY PIPE,TEMP,PE,WATER/SEWER,5-7.9"
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1055 11214 2 $437.65 $13,567.00 31.000 EA N UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"
1055 11224 1 $453.50 $17,233.00 38.000 EA N UTILITY FITTING, F&I,PVC,TEE,8.0-19.9"
1055 11234 1 $338.25 $1,691.25 5.000 EA N UTILITY FITTING, F&I,PVC,REDUCE,8.0-19.9
1055 11254 1 $109.50 $1,861.50 17.000 EA N UTILITY FITTNG, F&I,PVC,CAP/PLG,8-19.9"
1055 11273 1 $500.00 $1,500.00 3.000 EA N UTILITY FITTNG, F&I,PVC,CLEANOUT
1055 11394 2 $901.17 $10,814.00 12.000 EA N UTILITY FITTNG,F&I,PE,SPEC ,8-19.9"
1055 11414 15 $777.42 $759,543.04 977.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415 4 $3,244.79 $1,671,065.54 515.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424 10 $1,167.87 $134,305.60 115.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"
1055 11425 3 $3,198.21 $601,264.35 188.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434 7 $690.19 $43,482.00 63.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"
1055 11435 3 $2,874.11 $63,230.40 22.000 EA N UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444 4 $1,343.87 $84,664.00 63.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"
1055 11445 1 $3,649.00 $21,894.00 6.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"
1055 11452 1 $4,200.00 $12,600.00 3.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG
1055 11453 2 $1,090.93 $4,363.71 4.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG
1055 11454 7 $547.21 $74,968.38 137.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455 3 $1,637.99 $34,397.80 21.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11464 2 $1,581.27 $6,325.08 4.000 EA N UTILITY FITTING,F&I,DI/CI, Y,8 -19.9"
1055 11465 1 $8,500.00 $17,000.00 2.000 EA N UTILITY FITTING,F&I,DI/CI, Y,20-49.9"
1055 11494 2 $327.29 $35,020.00 107.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11495 1 $9,200.00 $9,200.00 1.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"
1055 11594 1 $1,500.00 $1,500.00 1.000 EA N UTILITY FITTINGS,F&I,STEEL,SPEC,8-19.9"
1055 11595 1 $3,755.00 $56,325.00 15.000 EA N UTILITY FITTINGS,F&I,STEEL,SPEC,20-49.9"
1055 12444 1 $1,265.00 $2,530.00 2.000 EA N UTILITY FITTNG,FUR,DI/CI,UNION,8-19.9"
1060 11211 2 $8,023.84 $16,047.67 2.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212 1 $4,040.00 $96,960.00 24.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11221 1 $7,482.54 $22,447.62 3.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'
1060 15 5 $942.72 $39,594.05 42.000 EA N UTILITY STR,BELOW GROUND,A/M
1060 16 2 $681.90 $14,320.00 21.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 10 1 $975.88 $23,421.12 24.000 EA N UTILITY STR-ABOV GRN,0-1 CY, W/O COVER
1060 25 1 $675.00 $675.00 1.000 EA N UTILITY STR,ABVOE GRD, ADJ & MOD
1080 11101 2 $629.83 $44,717.95 71.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11102 1 $1,730.00 $1,730.00 1.000 EA N UTIL FIXT, F&I, 0-1.9", BACKFLOW ASSEM
1080 11103 2 $705.89 $19,059.00 27.000 EA N UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE
1080 11104 1 $379.00 $2,274.00 6.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY
1080 11201 4 $1,337.80 $22,742.68 17.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11202 2 $2,348.26 $4,696.52 2.000 EA N UTIL FIXT,F&I,2-4.9",BACKFLOW ASSEMBLY
1080 11203 5 $1,836.76 $119,389.44 65.000 EA N UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
1080 11204 9 $915.19 $116,229.24 127.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
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1080 11205 2 $1,626.46 $14,638.11 9.000 EA N UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206 8 $4,634.12 $194,632.90 42.000 EA N UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11207 1 $2,400.00 $110,400.00 46.000 EA N UTIL FIXT, F&I, 2-4.9", LINE STOP ASSEM
1080 11209 1 $115.00 $230.00 2.000 EA N UTIL FIXT, F&I, 2-4.9", MECH JOINT RESTR
1080 11301 2 $323.34 $12,287.00 38.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX
1080 11303 7 $2,304.97 $69,148.96 30.000 EA N UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304 12 $1,296.38 $193,161.31 149.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11306 2 $21,114.29 $147,800.00 7.000 EA N UTIL FIXT, F&I, 5-7.9",VAC/AIR ASSEMBLY
1080 11307 4 $3,422.32 $95,825.00 28.000 EA N UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11309 4 $141.84 $10,496.00 74.000 EA N UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR
1080 11311 1 $2,000.00 $4,000.00 2.000 EA N UTIL FIXT, F&I, 5-7.9", FAN GUARD
1080 11401 2 $96.09 $3,075.00 32.000 EA N UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11402 1 $19,000.00 $19,000.00 1.000 EA N UTIL FIXT,F&I,8-19.9",BACKFLOW ASSEMBLY
1080 11403 9 $5,640.66 $648,675.45 115.000 EA N UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404 15 $2,855.93 $831,074.39 291.000 EA N UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11406 2 $3,858.96 $150,499.47 39.000 EA N UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY
1080 11407 7 $5,149.78 $463,480.20 90.000 EA N UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11409 10 $319.59 $403,959.51 1,264.000 EA N UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11503 2 $26,825.82 $402,387.23 15.000 EA N UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504 4 $17,157.88 $1,853,050.81 108.000 EA N UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11507 3 $20,598.36 $370,770.52 18.000 EA N UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 11509 2 $1,131.47 $128,987.43 114.000 EA N UTIL FIXT, F&I, 20-49.9", MECH JOINT RE
1080 14 5 $1,350.90 $66,194.00 49.000 EA N UTILITY FIXTURES,  RELOCATE
1080 15 5 $342.44 $51,709.00 151.000 EA N UTILITY FIXTURES, ADJUST & MODIFY
1080 16 4 $373.57 $7,845.00 21.000 EA N UTILITY FIXTURES,REMOVE & DISPOSE
1080 16401 1 $295.00 $1,180.00 4.000 EA N UTIL FIXT, R&D, 8-19.9", VALVE/METER BOX
1080 17 1 $920.00 $8,280.00 9.000 EA N UTILITY FIXTURES,REM,STOCK/SALVAGE
1501  1 1 $24,615.08 $24,615.08 1.000 EA N LIFT STATION, SANITARY SEWER
1644112 08 1 $2,900.00 $5,800.00 2.000 EA N FIRE HYDRANT,F&I,STD, 2 HOSE, 8"
1644113 08 6 $3,965.58 $400,523.98 101.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644114 08 1 $3,560.00 $7,120.00 2.000 EA N FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"
1644116 08 2 $3,224.35 $9,673.04 3.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08 1 $2,760.00 $22,080.00 8.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400 2 $341.92 $4,103.00 12.000 EA N FIRE HYDRANT, SALVAGE & STORE
1644700 1 $786.00 $7,074.00 9.000 EA N FIRE HYDRANT, ADJUST & MODIFY
1644800 6 $3,073.82 $129,100.30 42.000 EA N FIRE HYDRANT, RELOCATE
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1644900 4 $320.58 $24,685.00 77.000 EA N FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only. 
Weighted average is weighted on Quantity at the contract level.


